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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

TOTAL
SR SERVICE BASE RATE TOTAL
NO CODE DESCRIPTION OF WORK uoMm (INR) QUANTITY VALUE REMARKS
(Rs.)
SECTION-A
SOR FOR FIXED MONTHLY REQUIREMENTS
Fixed Expenses/Lumpsum rate to be paid on monthly basis
Rates should be inclusive of
1) Expenses towards Resources to be deployed for execution of job/activities given in the SOR Section-A & B like supervisor,Welder, Fabricator, Grinder and supporting staff etc. as per
the Annexure-14 of the Scope of Work Document.
2) Expenses towards maintaining machinary, tools & tackles and inventory of materials like Welding machine, Electrodes,Grease gun, Grinding machine,
Generators,Electrodes,Hydra/Cranes/JCB / Consumable items etc.... required for execution of jobs given in the SOR Section-A & B as per the Annexure-14 of the Scope of work document. Fixed manpower as per Team
1 905244 3) Expenses towards mobilization and de-mobilization of the all required resources for the execution of job/activities mentioned in the SOR and as per the Scope of Work document. Lump sum in Rs. 276319 24 6631656.00 category-B (7 Nos)
4) Expsenses and charges towards all types of documentations, Computer, Printer, Stationary, Telephone connection, Internet connection, Mobile Smart phone handset and connections (per month) Base Location-Surendranagar for
required to execute the job/activities in the SOR as per the Scope of work document. Surendranagar GA
5) Store and office Rental and associated expenses.
6) Expenses towards providing uniform, required PPE and providing barricading (soft & hard) for the execution of job/activities as per the Scope of work document.
7) Expenses towards training and other HSE related compliance and requirements
8) Other miscellaneous expenses and charges not mentioned above.
Note: Payment for the above SOR line item to be made per month on Lump Sum bases.
Thickness Measurement of Pressure Vessel/Installation/Piping at CGS, CNG stations, LCNG stations, DCS stations and other above ground Steel pipelines facilities at various spots as
directed by EIC. Compliance of all statutory requirement shall be under Contractor's scope. (Contractor can not peel out the colour/coating from the pipeline, they will be utilizing Cygnus
2 300901 . . . . . . . ) . . Per Spot 13.53 21900 296307.00
make or equivalent instrument with valid calibration). Contractor shall deploy ASNT LEVEL Il certified personal for the execution and review of the activity.
All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
1. Calibration of SRV/CRV of various sizes installed at various sites including CGS, CNG stations, LCNG stations, DCS Stations, DRS/DPRC/CPRS and other A/G facilities as per EIC instruction
as per the requirement.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3 3. Quantity given is total quantity of the SRV. SERVICE PROVIDER required to quote for each size of the SRV by considering total qty. Charges to be quoted for each of the Clusters
mentioned in the tender document.
4. All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
5. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
6. All associated activities required for calibration of instrument is part of above and no payment shall be applicable against any other SOR line item for above activity.
3.1 300902 |[Size: 1/4” Nos 3200.00 190 608000.00
3.2 300903 |[Size: 3/8” Nos 3200.00 1 3200.00
3.3 300904 |[Size: 1/2” Nos 3200.00 1 3200.00
3.4 300905 |[Size: 3/4” Nos 3200.00 25600.00
3.5 300906 |[Size: 1” Nos 3200.00 12 38400.00
3.6 300907 |[Size: 14" Nos 3200.00 1 3200.00
3.7 300908 |[Size: 1 %" Nos 3450.00 1 3450.00
3.8 300909 |[Size: 2” Nos 3700.00 2 7400.00
1. Calibration of various types of Instruments installed at various sites including CGS, CNG stations, LCNG stations, DCS Stations, DRS/DPRC/CPRS and other A/G facilities as per EIC
instruction as per the requirement.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. Charges to be quoted for each of the Clusters mentioned above as per EIC instruction as needed
4 4. All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
5. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
6. Operation of isolation valve-manifold valve (closing), ensuring isolation of the instrument, dismantling of the instrument, re-installation of the instrument after calibration,
operation of isolation valve-manifold valve (opening), ensuring no gas leakage shall be under Contractor's scope.
7. All associated activities required for calibration of instrument is part of above and no payment shall be applicable against any other SOR line item for above activity.
4.1 300911 |[Calibration & Testing of Pressure Transmitter Each 900.00 112 100800.00
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

4.2 300912 |[Calibration & Testing of Temperature Transmitter Each 800.00 10 8000.00
4.3 300913 |[Calibration & Testing of Pressure Gauge Each 450.00 1436 646200.00
4.4 300914 |[Calibration & Testing of Temperature Gauge Each 770.00 56 43120.00
4.5 300915 |[Calibration & Testing of Pressure and Temperature Sensor Each 770.00 10 7700.00
4.6 300916 [Calibration & Testing of Gas Detector Each 1500.00 30 45000.00
4.7 300917 [Calibration & Testing of Flame Detector Each 1500.00 1 1500.00
4.8 300918 [Calibration & Testing of Differential Pressure Gauge Each 550.00 590 324500.00
1. Examination of pressure vessel as per factory act and Report submission for Examination of Pressure vessel in the relevant Form (i.e. Form-11 or Form applicable for examination of
pressure vessel as per state/UT factory act) incorporating results of Visual examination or Thickness testing.
5 302990 2. Form-}l/ReIevant form to be signed and approved. by Valid & competent person authorized as per Factory act and tender terms and condition. Each 2466.29 232 572179.28
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
5. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
SECTION-B
SOR FOR MECHANICAL WORKS
Complete job of repairing the leakage of existing above ground pipeline by using GGL supplied leak repair clamps & other associated accessories related to clamp.
The job includes, clearing the pipe surface to put clamping (other materials, tools and tackles including the equipments, manpower that are required shall be in scope of contractor).
Installation of clamp to complete the job as per direction of OWNER EIC on pipes of dia 2"/4"/6”/8”/10"/12”/18". The job also includes the repair of damage and painting.
Job shall be carried out as per ASME B 31.8/ API 1104. Compliance of all statutory requirement and permits shall be under Contractor's scope.
1 Notes:
1. Leak repair clamp is free issue material. Loading, Transportation and uloading of the leak repair clamp from GGL store/location to the site and from site to GGL store/location shall be
in contractor scope.
2. Installation of leak clamps is in the scope of Bidder. Leak clamps fitted can be removed and deposit to GGL by the bidder subsequent to completion of repair job.
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
5. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
1.1 300919 (1/4",3/8",3/4" SS tubing Per Location 269.23 10 2692.30
1.2 704294 |Upto 8" NB Per Location 2404.69 6 14428.14
1.3 704295 |[Above 8" NB Per Location 5018.38 1 5018.38
Complete job of repairing the leakage of existing buried pipeline/under ground pipeline by using GGL supplied leak repair clamps & other accessories related to clamp.
The job includes but not limited to, excavation of pit to locate the leakage, barricading of the site (as per instructions of OWNER EIC), dewatering of the pit/area, cleaning of pit, clearing
the pipe surface to put clamping (other materials, tools and tackles including the equipments, manpower that are required shall be in scope of contractor). Installation of clamp with
Teflon sheet (3 to 5mm) of suitable size to complete the job as per direction of OWNER EIC. on pipes of dia 2"/4"/6”/ 8” / 10"/12”/18" .The job also includes the repair of damaged
coating, testing and installation of clamps, back filling and final cleanup to restore the site to its original conditions. However clamp portion remain exposed without coating and
restoration.
Job shall be carried out as per ASME B 31.8/ APl 1104. Compliance of all statutory requirement and permits shall be under Contractor's scope.
2 Note:
1. Leak repair clamp is free issue material. Loading, Transportation and uloading of the leak repair clamp from GGL store/location to the site and from site to GGL store/location shall be
in contractor scope.
2. Installation of leak clamps is in the scope of Bidder. Leak clamps fitted can be removed and deposit to GGL by the bidder subsequent to completion of repair job.
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
5. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as
per other SOR line items will be applicable.
6. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
2.1 704296 |Upto 8" NB Per Location 20135.09 6 120810.54
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

2.2 704297 |Above 8" NB Per Location 47981.53 1 47981.53

Repair of leaking underground pipe by replacement

The job includes but not limited to Transportation, loading and unloading of the line pipes and fittings to the site, barricading of the site (as per instructions of OWNER EIC), excavating

the trench for finding out the leakage in the existing line/ burst portion of point, dewatering and cleaning of pit or trench, make it free from fire/ accident etc., cutting the line from both

ends (up to one pipe length item, approx 12 mtr or part thereof shall be treated as one job ) surface and bevel preparation, DP checking & welding the pipe of the required length on the

line, NDT (Radiography,UT,) Joint coating and wrapping, Holiday testing, back-fillining, Hydrotesting, pigging & drying if required, keeping the pipeline ready for precommissioning

including commissioning activities etc. complete the work as directed by OWNER EIC. Job shall be carried out as per ASME B 31.8/ APl 1104. Compliance of all statutory requirement and

permits shall be under Contractor's scope.

Note:

3 1. Excavation of trench depth up to 1.5 meters is included in this rate and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate

rates for excavation as per other SOR line items will be applicable.

2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline section and final tie-in welding of new pipeline with existing pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR.

3. Pipe & fittings is free issue material. Loading, Transportation and uloading of the same from GGL store/location to the site shall be in contractor scope. This shall also includes loading,

transportation and unloading of material (cut pipe, fittings etc.) from site to GGL store/location.

4. Pneumatic testing, Hydro testing and NDT (except DPT of bevel end) and supply of Nitrogen required for purging (if required) shall be claimed as extra per the relevant SOR item.

5. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

6. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

7. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
3.1 300938 [2" NB Per Location 2907.24 1 2907.24
3.2 300939 [4"NB Per Location 2959.32 6 17755.90
3.3 300940 (6” NB Per Location 2965.32 6 17791.90
3.4 300941 (8" NB Per Location 3076.30 6 18457.83
3.5 300942 |[10" NB Per Location 3144.44 1 3144.44
3.6 300943 [12" NB Per Location 3199.01 1 3199.01
3.7 300944 (16" NB Per Location 3299.69 0 0.00 No network of given size
3.8 300945 [18” NB Per Location 3363.49 0 0.00 No network of given size
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Laying of small network extension for all type of soil terrain with open cut method (Upto 0.5 km)

The job includes but not limited to Fabrication & laying of Underground pipeline of different size of grade API 5L Gr. X65/X60/X52/X42/B of Min. 6.4 mm Wall Thickness including,
handling, stringing, aligning, cutting, beveling /edge preparation, fit-up, tie-in, welding, Radiography / X-ray, UT, DP, Loading, transportation and unloading of fabricated spool to
site/location, trenching minimum upto 1.5 meter depth, lowering in trenches including bed preparation of trenches, levelling and alignment, padding, Joint coating with heat shrinkable
sleeves/ cold tape & holiday testing, backfilling with good earth by supply of rock shield or geo-textile etc.

The job includes carrying out hydrostatic testing of complete pipeline / piping system in various test sections including pre-tested sections as approved by Owner/Owner’s EIC to specified
pressures, providing all testing equipments / instruments / accessories etc. including Pressure recorder (dead weight tester), Temperature probe, Temperature recorder. Dewatering,
pigging, swabbing, drying, purging, keeping after successful completion of hydro testing is also included in scope. This scope also includes commissioning and handing over to the O&M
along with required documentation and closing of punch points. Job shall be carried out as per ASME B 31.8/ API 1104. Compliance of all statutory requirement and permits shall be
under Contractor's scope.

Notes:

1. Supply & installation of marker will be claimed as per the applicable SOR line item.

2. Excavation of trench depth up to 1.5 meters is included in this rate and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate

4 rates for excavation as per other SOR line items will be applicable.
3. Rates are inclusive padding of 150 mm at the bottom of trench and 300 mm above the pipe. Soft soil used from the trench shall not be considered for the sand padding rates. However,
in case sand is brought from outside will be paid as per relevant SOR line item.
4. Rates are inclusive repair of Holiday in Coating, supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all
consumables, utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,
transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of Engineer-in-Charge
5. Rates are inclusive of providing hard barrication and warning mate as per GGL approved drawing along trench, pipeline sections and pit. No separate rates shall be paid for
transporation, loading and unloading of Hard barricades on site.
6. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,
nitrogen required for purging activites shall be claimed seperately as per given SOR
7. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
8. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
9. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
4.1 300994 ([Up to & including 4”NB Meter 1952.09 400 780834.21
4.2 300995 |6” NB Meter 2055.58 1 2055.58
4.3 300996 |8” NB Meter 2155.89 1 2155.89
4.4 300997 [10" NB Meter 2837.72 1 2837.72
4.5 300998 [12” NB Meter 5770.40 1 5770.40
4.6 300999 [16" NB Meter 6220.19 0 0.00 No network of given size
4.7 301000 (18” NB Meter 6458.92 0 0.00 No network of given size
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SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

PIPELINE LAYING BY HDD METHOD WITHOUT CASING PIPE (O&M) - ALL TYPE OF SOIL/TERRAINS EXCEPT ROCKY STRATA

The job includes but not limited to Pre-Construction survey based on site visit, collection of data (if required) from concerned Authority including preparation of Crossing drawing as per
permission from authority and as per survey data for getting approval from concerned Authority/ Engineer-in-Charge, getting work permit/ NOC for crossings as well as utility crossings (if
any) encountered during crossings prior to start of the execution of work.

Complete work of installation of carrier pipe by HDD method for River / Major Canal / National Highway / any other crossing wherever required in all types of soils and terrains except
rocky terrain including "Receiving and taking over" Owner supplied coated line pipes from Owner's designated place to issue/ dump site(s) and transportation to Contractor's stock yard/
work shop/ work site including all handling loading, unloading, aligning etc. supply of all Contractor supplied material including manpower, equipment, consumables and other resources
and acquiring the required land for storage, fabrication including string preparation of pipes, welding, welding repair, radiography, UT, coating of field joints with special type Heat Shrink
Sleeve and repair of pipeline coating with special repair patch materials as per Specification, pre-hydro testing etc. of complete string made for crossing access for Contractor etc. and
execution of, but not limited to, following works in accordance with specifications and instruction of Engineer-in-Charge and as per all provision of Contract Document.

Excavating entry and exit pit, Drilling to required depth including maintenance of drill hole in all types of strata, all depth to accommodate the pipeline at all conditions encountered
during crossing by approved HDD methods procedure for providing minimum cover specified in code/ specification or as decided by concerned authority, whichever is more.

Backfilling of the ditch/ trench including restoration and cleanup of area and all other works including cleaning, gauging, swabbing, final hydro testing and pneumatic testing etc. along
with mainline works required as per specification, approved drawings, calculations, methods and to the satisfaction of Engineer-in-Charge and/ or as directed by concerned Authority.
The Entire work shall be executed as per permission from Statutory authority.

5 Restoration after completion of crossing as per direction of Statutory authority / Owner / PMC and obtaining NOC.

Note :

1. Above rates are inclusive of loading. transportation & unloading of GGL supplied line/casing pipes.

2. Supply & installation of marker will be claimed as per the relevant SOR line item.

3. Rates are inclusive repair of Holiday in Coating, supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all

consumables, utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,

transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of OWNER EIC.

4. Rates are inclusive of identificaiton of U/G utilities by trial pits and providing hard barrication as per GGL approved drawing along trench, pipeline sections and pits. No separate rates

shall be paid for transporation, loading and unloading of Hard barricades on site.

5. The length of HDD shall be as per design and drawing prepared by contractor and approved by OWNER EIC/TPIA.

6. Payment for the length of final tied-in carrier pipeline string with mainline laid by HDD are inclusive in this above item rate. No separate payment shall be made under other clauses

mentioned elsewhere.

7. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR

8. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

9. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5.1 903694 |4” NB Carrier Pipe Only Meter 6082.15 100 608214.54
5.2 903695 |6” NB Carrier Pipe Only Meter 7635.40 20 152707.92
5.3 903696 |8” NB Carrier Pipe Only Meter 9176.50 1 9176.50
5.4 903690 |[10” NB Carrier Pipe Only Meter 10716.58 1 10716.58
5.5 903691 |12” NB Carrier Pipe Only Meter 12335.21 1 12335.21
5.6 906193 |[16” NB Carrier Pipe Only Meter 14007.54 0 0.00 No network of given size
5.7 903693 |18” NB Carrier Pipe Only Meter 16540.79 0 0.00 No network of given size
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SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

PIPELINE LAYING BY HDD METHOD WITHOUT CASING PIPE (O&M) - ROCKY STRATA

The job includes but not limited to Pre-Construction survey based on site visit, collection of data (if required) from concerned Authority including preparation of Crossing drawing as per
permission from authority and as per survey data for getting approval from concerned Authority/ Engineer-in-Charge, getting work permit/ NOC for crossings as well as utility crossings (if
any) encountered during crossings prior to start of the execution of work.

Complete work of installation of carrier pipe by HDD method for River / Major Canal / National Highway / any other crossing wherever required in rocky strata/terrain including
"Receiving and taking over" Owner supplied coated line pipes from Owner's designated place to issue/ dump site(s) and transportation to Contractor's stock yard/ work shop/ work site
including all handling loading, unloading, aligning etc. supply of all Contractor supplied material including manpower, equipment, consumables and other resources and acquiring the
required land for storage, fabrication including string preparation of pipes, welding, welding repair, radiography, UT, coating of field joints with special type Heat Shrink Sleeve and repair
of pipeline coating with special repair patch materials as per Specification, pre-hydro testing etc. of complete string made for crossing access for Contractor etc. and execution of, but not
limited to, following works in accordance with specifications and instruction of Engineer-in-Charge and as per all provision of Contract Document.

Excavating entry and exit pit, Drilling to required depth including maintenance of drill hole in all types of strata, all depth to accommodate the pipeline at all conditions encountered
during crossing by approved HDD methods procedure for providing minimum cover specified in code/ specification or as decided by concerned authority, whichever is more.

Backfilling of the ditch/ trench including restoration and cleanup of area and all other works including cleaning, gauging, swabbing, final hydro testing and pneumatic testing etc. along
with mainline works required as per specification, approved drawings, calculations, methods and to the satisfaction of Engineer-in-Charge and/ or as directed by concerned Authority.
The Entire work shall be executed as per permission from Statutory authority.

Restoration after completion of crossing as per direction of Statutory authority / Owner / PMC and obtaining NOC.

6

Note :

1. Above rates are inclusive of loading. transportation & unloading of GGL supplied line/casing pipes.

2. Supply & installation of marker will be claimed as per the relevant SOR line item.

3. Rates are inclusive repair of Holiday in Coating, supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all

consumables, utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,

transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of OWNER EIC.

4. Rates are inclusive of identificaiton of U/G utilities by trial pits and providing hard barrication as per GGL approved drawing along trench, pipeline sections and pits. No separate rates

shall be paid for transporation, loading and unloading of Hard barricades on site.

5. The length of HDD shall be as per design and drawing prepared by contractor and approved by OWNER EIC/TPIA.

6. Payment for the length of final tied-in carrier pipeline string with mainline laid by HDD are inclusive in this above item rate. No separate payment shall be made under other clauses

mentioned elsewhere.

7. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR

8. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

9. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
6.1 301002 [4” NB Carrier Pipe Only Meter 10260.78 50 513038.85
6.2 301003 [6” NB Carrier Pipe Only Meter 12314.03 1 12314.03
6.3 301004 |[8” NB Carrier Pipe Only Meter 14355.13 1 14355.13
6.4 301005 [10” NB Carrier Pipe Only Meter 15395.22 1 15395.22
6.5 301006 [12” NB Carrier Pipe Only Meter 18513.85 1 18513.85
6.6 301007 |[16” NB Carrier Pipe Only Meter 21686.17 0 0.00 No network of given size
6.7 301008 [18” NB Carrier Pipe Only Meter 23719.42 0 0.00 No network of given size
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SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

PIPELINE LAYING BY HDD METHOD WITH CASING PIPE (O&M) - ALL SOIL/TERRAIN EXCEPT ROCKY STRATA

The job includes but not limited to Pre-Construction survey based on site visit, collection of data (if required) from concerned Authority including preparation of Crossing drawing as per
permission from authority and as per survey data for getting approval from concerned Authority/ Engineer-in-Charge, getting work permit/ NOC for crossings as well as utility crossings (if
any) encountered during crossings prior to start of the execution of work.

Complete work of installation of carrier pipe with casing by HDD method for Railway / National Highway / Canal / Any other crossing wherever required in rocky strata/terrain including
"Receiving and taking over" Owner supplied coated line pipes from Owner's designated place to issue/ dump site(s) and transportation to Contractor's stock yard/ work shop/ work site
including all handling, loading, unloading, aligning etc. supply of all Contractor supplied material including manpower, equipment, consumables and other resources and acquiring the
required land for storage, fabrication including string preparation of pipes, welding, welding repair, radiography, UT, coating of field joints with special type Heat Shrink Sleeve and repair
of pipeline coating with special repair patch materials as per Specification, pre-hydro testing etc. of complete string made for crossing access for Contractor etc. and execution of, but not
limited to, following works in accordance with specifications and instruction of Engineer-in-Charge and as per all provision of Contract Document.

Excavating entry and exit pit, Drilling to required depth including maintenance of drill hole in all types of strata, all depth to accommodate the pipeline at all conditions encountered
during crossing by approved HDD methods procedure for providing minimum cover specified in code/ specification or as decided by concerned authority, whichever is more.

Supply of all other contractor supplied materials viz. casing insulators and casing end seals as per standard drawing, materials for casing vents and drain with proper plugging to fill the
petroleum jelly / wax, etc. including supply of all other materials, equipment, consumables, manpower, welding including visual inspection of all weld joints, installation of casing
insulators end seals, vent and drain-off pipes with threaded plugs, Filling of the Casing pipe with Petroleum jelly / Wax / Bentonite Slurry as per direction of Engineer in charge and
performing above works as per drawings, specifications and instructions of Engineer-in-Charge and provisions of contract document.

Backfilling of the ditch/ trench including restoration and cleanup of area and all other works including cleaning, gauging, swabbing, final hydro testing and pneumatic testing etc. along
with mainline works required as per specification, approved drawings, calculations, methods and to the satisfaction of Engineer-in-Charge and/ or as directed by concerned Authority.

/ The Entire work shall be executed as per permission from Statutory authority. Restoration after completion of crossing as per direction of Statutory authority / Owner / PMC and

obtaining NOC.

Note :

1. Above rates are inclusive of loading. transportation & unloading of GGL supplied line/casing pipes.

2. Supply & installation of marker will be claimed as per the relevant SOR line item.

3. Rates are inclusive repair of Holiday in Coating, supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all

consumables, utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,

transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of OWNER EIC.

4. Rates are inclusive of identificaiton of U/G utilities by trial pits and providing hard barrication as per GGL approved drawing along trench, pipeline sections and pits. No separate rates

shall be paid for transporation, loading and unloading of Hard barricades on site.

5. The length of HDD shall be as per design and drawing prepared by contractor and approved by OWNER EIC/TPIA.

6. Payment shall be made on the actual length of casing pipe installed and Payment for the length of final tied-in carrier pipeline string with mainline laid by HDD / Normal are inclusive in

this above item rate. No separate payment shall be made for the same under other clauses mentioned elsewhere.

7. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR

8. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

9. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
7.1 704298 (8" NB Casing Pipe Meter 23399.36 1 23399.36
7.2 704937 |[10" NB Casing Pipe Meter 24419.70 1 24419.70
7.3 704299 (12" NB Casing Pipe Meter 25013.08 1 25013.08
7.4 704300 [16" NB Casing Pipe Meter 29806.12 1 29806.12
7.5 704301 (18" NB Casing Pipe Meter 32450.51 1 32450.51
7.6 704302 |[24" NB Casing Pipe Meter 34928.78 1 34928.78
7.7 704303 (36" NB Casing Pipe Meter 37752.73 0 0.00 No network of given size
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SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

PIPELINE LAYING BY HDD METHOD WITH CASING PIPE (O&M) - ROCKY STRATA

The job includes but not limited to Pre-Construction survey based on site visit, collection of data (if required) from concerned Authority including preparation of Crossing drawing as per
permission from authority and as per survey data for getting approval from concerned Authority/ Engineer-in-Charge, getting work permit/ NOC for crossings as well as utility crossings (if
any) encountered during crossings prior to start of the execution of work.

Complete work of installation of carrier pipe with casing by HDD method for Railway / National Highway / Canal / Any other crossing wherever required in rocky strata/terrain including
"Receiving and taking over" Owner supplied coated line pipes from Owner's designated place to issue/ dump site(s) and transportation to Contractor's stock yard/ work shop/ work site
including all handling, loading, unloading, aligning etc. supply of all Contractor supplied material including manpower, equipment, consumables and other resources and acquiring the
required land for storage, fabrication including string preparation of pipes, welding, welding repair, radiography, UT, coating of field joints with special type Heat Shrink Sleeve and repair
of pipeline coating with special repair patch materials as per Specification, pre-hydro testing etc. of complete string made for crossing access for Contractor etc. and execution of, but not
limited to, following works in accordance with specifications and instruction of Engineer-in-Charge and as per all provision of Contract Document.

Excavating entry and exit pit, Drilling to required depth including maintenance of drill hole in all types of strata, all depth to accommodate the pipeline at all conditions encountered
during crossing by approved HDD methods procedure for providing minimum cover specified in code/ specification or as decided by concerned authority, whichever is more.

Supply of all other contractor supplied materials viz. casing insulators and casing end seals as per standard drawing, materials for casing vents and drain with proper plugging to fill the
petroleum jelly / wax, etc. including supply of all other materials, equipment, consumables, manpower, welding including visual inspection of all weld joints, installation of casing
insulators end seals, vent and drain-off pipes with threaded plugs, Filling of the Casing pipe with Petroleum jelly / Wax / Bentonite Slurry as per direction of Engineer in charge and
performing above works as per drawings, specifications and instructions of Engineer-in-Charge and provisions of contract document.

Backfilling of the ditch/ trench including restoration and cleanup of area and all other works including cleaning, gauging, swabbing, final hydro testing and pneumatic testing etc. along
with mainline works required as per specification, approved drawings, calculations, methods and to the satisfaction of Engineer-in-Charge and/ or as directed by concerned Authority.

8 The Entire work shall be executed as per permission from Statutory authority. Restoration after completion of crossing as per direction of Statutory authority / Owner / PMC and

obtaining NOC.

Note :

1. Above rates are inclusive of loading. transportation & unloading of GGL supplied line/casing pipes.

2. Supply & installation of marker will be claimed as per the relevant SOR line item.

3. Rates are inclusive repair of Holiday in Coating, supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all

consumables, utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,

transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of OWNER EIC.

4. Rates are inclusive of identificaiton of U/G utilities by trial pits and providing hard barrication as per GGL approved drawing along trench, pipeline sections and pits. No separate rates

shall be paid for transporation, loading and unloading of Hard barricades on site.

5. The length of HDD shall be as per design and drawing prepared by contractor and approved by OWNER EIC/TPIA.

6. Payment shall be made on the actual length of casing pipe installed and Payment for the length of final tied-in carrier pipeline string with mainline laid by HDD / Normal are inclusive in

this above item rate. No separate payment shall be made for the same under other clauses mentioned elsewhere.

7. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR

8. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

9. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
8.1 704304 |8" NB Casing Pipe Meter 24572.10 1 24572.10
8.2 303318 [10" NB Casing Pipe Meter 25080.85 1 25080.85
8.3 704305 [12" NB Casing Pipe Meter 26685.83 1 26685.83
8.4 704306 [16" NB Casing Pipe Meter 27978.86 1 27978.86
8.5 704307 |[18" NB Casing Pipe Meter 31623.26 1 31623.26
8.6 704308 (24" NB Casing Pipe Meter 36156.66 1 36156.66
8.7 704309 36" NB Casing Pipe Meter 40980.61 0 0.00 No network of given size
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

NDT of Weld Joints - U/G or A/G

¢ Arranging Licensed RT Agency with Certified Manpower for RT, UT, MPT & DPT
¢ Safe Transportation of Required RT Unit at Site

® RT as per the Technical & Safety Compliance

® Processing RT Films, Preparing Reports with Comments

® RT of Repair Joints

9 e Compliance of all HSE Requirements
¢ Job shall be carried out as per ASME B 31.8/ APl 1104. Compliance of all statutory requirement and permits shall be under Contractor's scope.
Note:
1. This line item is not applicable for SOR line item 77.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
9.1 302590 [X-Ray of Weld Joints for Pipe Inch Dia 261.25 140 36575.00
9.2 302591 [Gamma-Ray of Weld Joints for Pipe Inch Dia 386.25 160 61800.00
9.3 904477 |Ultrasonic Testing of Joints/Fittings Per day 4000.00 160 640000.00
9.4 903261 |MPT of Weld Joints Per day 4000.00 140 560000.00
Field pipe / joint coating of different size as mentioned below, with HEAT SHRINKABLE Sleeves / DENSO MAKE/R-95 EPOXY tape at all the weld Joints for underground pipeline as per the
Owner’s specification.
The job includes the preparation of trenches for joint coating, surface preparation by mechanical cleaning through power brush, primer application, wrapping of tape, edge preparation,
holiday test etc. The supply of all consumables, utilities, equipment, and all manpower required, pipe cleaning and surface preparation and testing including all handling, transportation,
etc. included in this schedule of item. Job shall be carried out as per ASME B 31.8/ APl 1104. Compliance of all statutory requirement and permits shall be under Contractor's scope.
10 Note:
1. Excavation rates will be paid separately in case of trench being opened for maintenance. In case of new laying/ shifting, SOR line item no. 4 & 77 are applicable and shall not be given
seperate rate with this line item.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as
per other SOR line items will be applicable.
10.1 300950 [Cost for supply of R-95 EPOXY Litre 3045.00 55 167475.00
10.2 300951 [Cost for supply of HEAT SHRINKABLE TAPE upto 8" NB dia Sq Mtr 2500.00 50 125000.00
10.3 300952 |Cost for supply of HEAT SHRINKABLE TAPE from 10" NB to 18" NB dia Sq Mtr 3500.00 1 3500.00
10.4 300953 [Cost for application of R-95 EPOXY Sq Mtr 6462.06 75 484654.82
10.5 300954 |Cost for application of HEAT SHRINKABLE TAPE up to 8" NB dia Sq Mtr 6183.76 50 309187.76
10.6 300955 |[Cost for application of HEAT SHRINKABLE TAPE from 10" NB to 18" NB dia Sq Mtr 6387.05 1 6387.05
Peel off test on existing buried pipeline to check the health of pipeline and corrosion on pipe surface.
The Job includes but not limited to excavation of inspection pit of required size. After inspection, cleaning, coating repair, holiday check, back filling and final cleanup. etc, as per drawing
and direction of OWNER EIC peel off is to be carried out on pipelines of all diameters. Compliance of all statutory requirement and permits shall be under Contractor's scope.
11 | 300056 |\Ote Per Pit 9559.00 12 114708.00

1. Excavation of trench depth up to 1.5 meters is included in this rate and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate
rates for excavation as per other SOR line items will be applicable.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

4. For Supply & installation of coating material, separate SOR line item will be applicable.
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DOC. NO. - MAT-F-11
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EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

12

Hydrostatic Testing of Pipes/Pipeline

® Preparing & Approval of Line History Sheet and drawing for the same
e Temporary welding arrangement / Welding for Hydrostatic testing

® Arranging & Filling of Required Water

® Pressurization & Holding of Line Pressure

e De-Pressurization & De-Watering of Line Pipe

¢ Flushing with Compressed air

¢ Supply of all consumable like fasteners, gaskets, testing assembly, etc.
e Cutting of Temporary Fittings Weld for Testing

e Compliance of all HSE Requirements

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.

4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

12.1

906236

Hydro Testing of pipeline Size upto 8" NB

Meter

654.48

50

32724.03

12.2

906237

Hydro Testing of pipeline Size > 8" NB

Meter

1108.28

1108.28

13

Pneumatic Testing of Pipes/Pipeline

¢ Arrangement of Air Compressor or Nitrogen cylinder
¢ Providing & Installation of Vent Pipes as per the Plan
* Temporary welding arrangement / Welding

® Pneumatic Testing as per the Procedure

¢ Insertion of Blind Spread of Flange if required

¢ Pressurization of Pipeline Section

 Leakage checking of each joints with soap solution

¢ Leakage if any rectification by De pressurization the section
e Again Pressurization of section to required Pressure

¢ Leak checking and De pressurization of section

* Providing schematic drawing as per PTW requirement
e Compliance of all the HSE Requirements

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.

4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

13.1

906238

Pneumatic Testing of pipeline Size Upto 8” NB

Meter

571.99

70

40039.16

13.2

906239

Pneumatic Testing of pipeline Size > 8”

Meter

921.99

921.99

14

Drying of the pipeline section (O&M)

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.

4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

14.1

704311

Drying of pipeline size Upto 8”NB

Meter

433.64

70

30354.80

14.2

704312

Drying of pipeline size > 8” NB

Meter

783.64

783.64
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Pre Fabrication and installation of Under Ground Pipe Spools as per site measurement

* Material Issue, Collection of TC from GGL, loading, Transportation and unloading, Offering TC to TPIA for Review & Reconciliation

¢ Providing all the Machinery like lifting & welding, Tools Tackes & Consumables at Site for Cutting, Grinding, Beveling, Fit Up, Welding & Repairing
® Procedure & Welder Qualification as per the QAP

¢ Cutting of Required Size of Pipe Spool

¢ Grinding, Matching ID, Beveling, DPT, Fit Up, Welding, NDT and pre-hydro testing.

e Compliance of all HSE Requirements

® Preparation and get approval of as built drawing

Note:
15 1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR

3. Rates are inclusive of NDT and hydrotesting of the spool.

4. Rates are inclusive of making temporary joints of pipe spool with hydrotest header, NDT before hydrotesting and cutting of temporary joints of pipe spool with hydrotest header

after hydrotesting.

5. For Supply & installation of coating material, separate SOR line item will be applicable.

6. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

7. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.

8. Compliance of all statutory requirement and permits shall be under Contractor's scope.

9. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as

per other SOR line items will be applicable.
13.1 704313 [Pipe Wall Thickness upto 6.4 mm Inch Dia. 4681.07 20 93621.40
13.2 704314 |Pipe Wall Thickness > 6.4 mm to 9.5 mm Inch Dia. 4735.07 10 47350.70
13.3 300973 [Pipe Wall Thickness > 9.5 mm upto 15.09 mm Inch Dia. 4833.47 1 4833.47
13.4 300974 |Pipe Wall Thickness > 15.09 mm upto 26.19 mm Inch Dia. 5133.87 1 5133.87
13.5 300975 |[Pipe Wall Thickness >26.19 mm Inch Dia. 5369.07 0 0.00 No network of given size
13.6 300976 |[Installation of Weldolet/Sockolet Nos 2279.70 2 4559.40

Fabrication and installation of Above ground piping as per site requirement

Fabrication of grade ASTM A333 / API 5L / ASTM A 106 & equivalent grade of different schedule/wall thickness and size as well as IS 1239 including, handling, aligning, cutting, beveling

/edge preparation, installation of associated fittings / flanges, fit-up, tie-in, welding, Radiography ,UT, DP, transportation of fabricated spool to site/location, temporary supporting,

erection and installation of fabricated aboveground piping at all elevations including handling, temporary supporting etc.

The job includes carrying out pre-hydrostatic testing as per Owner approved procedure of completed Piping loop / Piping system as approved by Owner / Owner’s Representative to the

specified pressures, providing all testing equipments / instruments / accessories, blind etc. including Pressure recorder, Temperature probe, Temperature recorder. Dewatering & painting

of Spool after successful completion of hydro testing is also including in scope. (Pipe/ pipefittings shall be issued by OWNER at designated store.)

Note:

14 1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,

nitrogen required for purging activites shall be claimed seperately as per given SOR.

3. Rates are inclusive of NDT and hydrotesting of the spool.

4. Rates are inclusive of making temporary joints of pipe spool with hydrotest header, NDT before hydrotesting and cutting of temporary joints of pipe spool with hydrotest header

after hydrotesting.

5. For Supply & installation of painting material, separate SOR line item will be applicable.

6. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines

7. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.

8. Compliance of all statutory requirement and permits shall be under Contractor's scope.
14.1 302594 [Schedule 40 Inch Dia 2249.82 101 227231.56
14.2 302601 [Schedule 80 Inch Dia 2329.56 1 2329.56
14.3 303319 [Schedule 160 Inch Dia 2227.42 1 2227.42

11 of 33




GUJ.

SCHEDULE OF RATES
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REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Installation of above ground flanged end valves (Inclusive of remote Control and actuator operated valves) of various sizes and pressure class in piping system including removal of
flanges, blinds, dropping of pipe spool, providing temporary supports if necessary, stud nuts loosening / tightening, gasket insertion and torque setting with all tools/tackles/manpower
etc. of valves sizes, Hydra and other lifting equipment inclusive of scaffolding arrangement at site if required. Supply of gaskets and stud nuts are under bidders scope and SOR line items
are available in Section B SOR for bidder to quote the rate
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and installation of valve with existing charged facility However, nitrogen required for
15 purging activites shall be claimed seperately as per given SOR.
3. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding as per
the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
4. Incase Under ground flanged end valve installation is required, same rate shall be applicable. However for additional works, separate rates as per other SOR line items will be
applicable.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
6. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
7. Compliance of all statutory requirement and permits shall be under Contractor's scope.
15.1 300958 |[Up to & including 2” NB Nos 4116.02 3 12348.05
15.2 300959 (3" NB & 4" NB Nos 4116.02 3 12348.05
15.3 300960 [6” NB & 8" NB Nos 7174.35 1 7174.35
15.4 300961 (10" NB & 12" NB Nos 7174.35 1 7174.35
15.5 300962 (16" NB & 18" NB Nos 7266.02 0 0.00 No network of given size
Removing of above/under ground valves ( Inclusive of remote control and actuator operated valves) of various sizes and pressure class from the line and putting blinds / spool pieces
etc., for various pipe sizes etc. including stud, nut loosening, cutting & welding of the pipes/fittings/flanges, if required, gasket changing with all tools / tackles / manpower etc. of valves
sizes. Supply of gaskets and stud nuts are under bidders scope and SOR line items are available in Section B SOR for bidder to quote the rate.
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and installation of valve with existing charged facility However, nitrogen required for
purging activites shall be claimed seperately as per given SOR.
16 3. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding as per
the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
4. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as
per other SOR line items will be applicable.
5. Incase Under ground flanged end valve installation is required, same rate shall be applicable. However for additional works, separate rates as per other SOR line items will be
applicable.
6. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
7. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
8. Compliance of all statutory requirement and permits shall be under Contractor's scope.
9. Separate rates shall be paid for breaking of valve chamber as per relevant SOR line items.
16.1 300963 |[Up to & including 2” NB Nos 3913.88 1 3913.88
16.2 300964 |[3”NB & 4" NB Nos 3730.55 3 11191.65
16.3 300965 |6”NB & 8" NB Nos 6880.55 3 20641.65
16.4 300966 (10" NB & 12" NB Nos 6880.55 1 6880.55
16.5 300967 (16" NB & 18" NB Nos 6972.22 0 0.00 No network of given size
Placement and installation of new equipment on foundation (piping, electrical/ instrumentation panel, DG Set, DRS/CPRS, structural steel, metering skid, CNG Compressor etc.) carefully
including bolting and grouting as directed by OWNER EIC.
Note:
17 301090 |[1.Rate is inclusive of all necessary manpower and tools tackles/equipments required for installation. Per Hour 2940.51 58 170549.74
2. Rates are inclusive for mobilisation of required manpower, machinery, consumables and associated material and their loading, unloading & transportation.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
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SCHEDULE OF RATES
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REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Dismantling & removing the existing installed equipments (piping, electrical/ instrumentation panel, DG Set, DRS/CPRS, structural steel, metering skid, CNG Compressor etc) carefully
including loosening the nuts, bolt, cutting etc(if required). and stacking the equipments/ material within a radius of 250 Mts. and as directed by OWNER EIC.
Note:
18 300946 |[1.Rate is inclusive of all necessary manpower and tools tackles/equipments required for installation. Per Hour 4012.18 58 232706.41
2. Rates are inclusive for mobilisation of required manpower, machinery, consumables and associated material and their loading, unloading & transportation.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
Dismantling of above ground piping spool along with flanges from line for various pipe sizes and putting blind including stud, nut removing, cutting if required & handling with all tools /
tackles / manpower/machinery etc and stacking all within radius of 250Mtr as per OWNER EIC instructions.
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and installation of valve with existing charged facility However, nitrogen required for
19 purging activites shall be claimed seperately as per given SOR.
3. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding as per
the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
5. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
6. Compliance of all statutory requirement and permits shall be under Contractor's scope.
7. Separate rates shall be paid for transportation beyond 250 mtr. as per relevant SOR line item
19.1 300968 |[Up to & including 4” NB Meter 2097.56 50 104878.00
19.2 300969 [6” NB & 8" NB Meter 2347.56 25 58689.00
19.3 300970 (10" NB & 12" NB Meter 2597.56 1 2597.56
19.4 300971 (16" NB & 18" NB Meter 2847.56 0 0.00 No network of given size
Dismantling and removing of under ground pipeline section from line for various pipe sizes and putting blind/end cap & handling with all tools / tackles / manpower/machinery etc and
stacking all within radius of 250Mtr as per OWNER EIC instructions.
Note :
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and installation of valve with existing charged facility However, nitrogen required for
purging activites shall be claimed seperately as per given SOR.
20 3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
6. Separate rates shall be paid for transportation beyond 250 mtr. as per relevant SOR line item
7. Separate rates shall be paid for breaking of valve chamber as per relevant SOR line items.
8. Excavation of trench depth up to 1.5 meters is included in this rate and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate
rates for excavation as per other SOR line items will be applicable.
9. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
20.1 704315 |[Up to & including 4” NB Meter 2080.13 50 104006.67
20.2 704316 |6 NB & 8" NB Meter 2091.73 30 62752.00
20.3 704317 [10" NB & 12" NB Meter 2103.33 1 2103.33
20.4 704318 (16" NB & 18" NB Meter 2118.13 0 0.00 No network of given size
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A DOC. NO. - MAT-F-11
SCHEDULE OF RATES REV. NO. - 01
GUJARAT ENERGY
EFFECTIVE DATE - 05-12-2025
TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA
REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS
SUPPLY AND INSTALLATION OF MARKERS FOR STEEL PIPELINE NETWORK
Supply, fabrication and installation of all types of permanent markers along the route including loading, tranportation and unloading of prefabricated marker from contractor store/ware
house to site location, all associated civil works such as excavation in all types of soil, construction in all types of soil, construction of pedestals and grouping with concrete, clearing,
supply and Painting of numbers, direction, change etc., restoration of area to original condition and performing all works as per drawing, specification and instruction of Engineer-in-
Charge
21 &
Notes:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
21.1 905068 |KM marker with post and foundation as per drawing (as per GGL requirement / standard drawing) Nos 7308.00 15 109620.00
21.2 301072 |[Warning markers with Post & foundations Nos 6315.00 45 284175.00
21.3 301073 |[Warning Plate (Square/Rectangle) markers without Post & foundations Nos 3959.00 6 23754.00
214 701606 [Direction Marker ( If required) Nos 5361.00 10 53610.00
21.5 301071 |[RCC route marker Nos. 2868.00 700 2007600.00
21.6 301074 |Aerial Marker - Limited to transmission pipeline (NG pipeline) only Nos. 6315.00 4 25260.00
22 Modification in Cased Crossing : Cased Crossing & Horizontal Directional Drilling Service
Removal of Carrier Pipe size upto 12" NB from Cased Crossing
Notes:
921 904068 1. Charge.s are inclusive of mobiliza.tion, de-mobilizati.on of required manpower, machinery, consumables and associated material along with loading, unloading and transportation. Meter 9768.98 1 9768.98
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
Supply & Installation of Insulators with Fasteners for Carrier Pipe upto 12" NB insterted in casing pipe of size <= 18” NB
Notes:
2.2 906301 1. Charge.s are inclusive of mobiliza.tion, de-mobilizati.on of required manpower, rr:achinery, consumables and associated material along with loading, unloading and transportation. Nos 674.10 1 674.10
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
Supply & Installation of Insulators with Fasteners for Carrier Pipe >=12" NB inserted in casing pipe of size > 18” and up to 36”
Notes:
223 906300 1. Charge.s are inclusive of moblllza.tlon, de-moblllzat{on of required manpower, rr:achlnery, consumables and associated material along with loading, unloading and transportation. Nos 1110.70 1 1110.70
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
Cutting of Casing Pipe by Grinding Machine
Notes:
924 901723 1. Charge.s are inclusive of moblllza.tlon, de-moblllzat{on of required manpower, rr:achlnery, consumables and associated material along with loading, unloading and transportation. Meter 1078.00 1 1078.00
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
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GUJ.

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

FABRICATION & LONGITUDINAL WELDING OF CASING PIPE AS PER DRAWINGS / DESIGN FOR MODIFICATION IN EXISTING CASING PIPE.
Supply and trasnportation of casing pipe, Offering TC to TPIA for Review & Reconciliation
Providing all the Machinery like lifting & welding, Tools Tackles & Consumables at Site for Excavation, Cutting, Grinding, Bevelling, Fit Up, Matching ID, NDT including DPT, & Welding
Preparation and get approval of as built drawing. Repair of casing pipe surface as per approved GGL procedure.
Notes:
23 1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
5. Rates for supply of casing pipe shall be claimed as per relevant SOR line items
23.1 704319 ([Installation of Casing Pipe Wall Thickness < = 6.4 mm Meter 1515.98 1 1515.98
23.2 704320 [Installation of Casing Pipe Wall Thickness > 6.4 mm upto 9.5 mm Meter 1903.08 1 1903.08
23.3 301076 [Installation of Casing Pipe Wall Thickness Above 9.5 mm & upto 15.09 mm Meter 2003.96 1 2003.96
Operation and Greasing of valves of size from 1" NB to 18" NB of various pressure class with high pressure Grease/ pneumatic Sealant Gun under the supervision of OWNER's
representative. Consumables, Grease/Sealant and Grease Gun/pneumatic sealant gun will be in scope of Contractor.
Notes:
1. Operation includes valve operation for maximum upto 10 cycles (opening and closing) or as per the instructions from GGL EIC whichever is lower for each valve for each instance.
2. Rates are inclusive of nitrogen needed to operate grease gun and required couplers, connectors, nozzles or any other means necessary to ensure greasing of the valves, contractor
has to arrange the same on his own.
24 3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. In case of valves with Gear Box - Greasing inside the Gear Box will be in scope of Contractor. This shall include Opening and closing of gear box top plate, as applicable and Greasing
of the Gear Box as per the instruction of EIC.
5. In case of operation and greasing of small valves, typically 1) lever operated small size valves and 2) isolation valves of auxillary connections (ball valves, needle valves) i.e. sealant
injection points, vent connections, drain connections, contractor to carry out general maintenance, greasing/oiling and operation of valves as per the instructions from EIC.
6. Compliance of all statutory requirement and permits shall be under Contractor's scope.
7. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
8. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
24.1 704321 [Valve Size <=2" NB Nos 263.20 196 51587.20
24.2 704322 |valve size >2" NB and upto 6" NB Nos 843.80 180 151884.00
24.3 704323 |valve size >6" NB and upto 12" NB Nos 1881.80 38 71508.40
24.4 704324 |valve size >12" NB and upto 18" NB Nos 2260.80 1 2260.80
Operation check of Manual/ Hydraulic operated Valves of size from 1" NB to 18" NB of various pressure class by manual opening and closing in presence and as per instruction of
OWNER EIC
Note:
25 1. Manual operation is limited for maximum of 10 cycles (opening and closing) or as per the instructions from GGL EIC whichever is lower for each valve for each instance.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
25.1 704325 [Valve Size <=2" NB Nos 239.40 196 46922.40
25.2 704326 |valve size >2" NB and upto 6" NB Nos 239.40 224 53625.60
25.3 704327 |valve size >6" NB and upto 12" NB Nos 798.00 38 30324.00
25.4 704328 |valve size >12" NB and upto 18" NB Nos 798.00 1 798.00
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GUJARAT ENERGY

SCHEDULE OF RATES

DOC. NO. - MAT-F-11

REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Spray painting of Valves (Plug, Ball & Globe) of different sizes and pressure class including, surface preparation, supply of paint and application of 2 coat of high build chlorinated rubber /
zinc phosphate primer and two coats of finished paint of epoxy paint of colour shade as instructed by OWNER EIC after proper scraping of existing paint by power brushing or suitable
method and clearing of surface free from foreign materials to give an even shade as per the nstructions of OWNER EIC.
All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
26
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
26.1 301025 |[Valve Size <=2" NB Nos 643.09 95 61093.55
26.2 704329 (valve size >2" NB and upto 6" NB Nos 821.24 46 37777.04
26.3 704330 [valve size >6" NB and upto 12" NB Nos 1264.48 11 13909.28
26.4 704331 (valve size >12" NB and upto 18" NB Nos 1887.90 1 1887.90
Painting of chamber, Sleeper and its Frame.
- For Sleeper and Frame: supply of paint and application of 2 coat of high build chlorinated rubber / zinc phosphate primer and two coats of finished paint of epoxy paint of black
colour/other colour shade as instructed by OWNER EIC after proper scraping of existing paint by power brushing or suitable method and clearing of surface free from foreign materials to
give an even shade after proper scraping of existing paint by power brushing or suitable method and clearing of surface free from foreign materials as per the instructions of OWNER EIC
- For Valve chamber/DPRC wall : Supply and painting of application of distamper white wash paint and stencilling/tagging of VALVE ID and details as per instruction of OWNER EIC.
27
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
27.1 704332 |Valve Chamber depth <= 1.2 Meter, length and width as actual Each 4994.44 24 119866.60
27.2 303320 [Valve Chamber depth > 1.2 Meter & <=2.0 Meter, length and width as actual Each 5850.83 28 163823.24
27.3 303321 [Valve Chamber depth > 2.0 Meter & <=3.0 Meter, length and width as actual Each 6921.32 24 166111.57
27.4 303322 [Valve Chamber depth > 3.0 Meter & <=4.0 Meter, length and width as actual Each 7991.80 1 7991.80
27.5 303323 [Valve Chamber depth > 4.0 Meter, length and width as actual Each 9062.29 1 9062.29
27.6 704334 [DPRC Chamber Each 10002.38 1 10002.38
Dewatering of chamber
Note:
1. Rate includes supply of dewatering pump/equipment and manpower for dewatering as per instruction by Owner/EIC.
28 2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.
28.1 704335 |[Valve Chamber depth <= 1.2 Meter, length and width as actual Each 868.80 24 20851.20
28.2 303324 [Valve Chamber depth > 1.2 Meter & <=2.0 Meter, length and width as actual Each 1447.99 28 40543.72
28.3 303325 |[Valve Chamber depth > 2.0 Meter & <=3.0 Meter, length and width as actual Each 2171.99 16 34751.84
28.4 303326 [Valve Chamber depth > 3.0 Meter & <=4.0 Meter, length and width as actual Each 2895.98 1 2895.98
28.5 303327 [Valve Chamber depth > 4.0 Meter, length and width as actual Each 3619.98 1 3619.98
28.6 704337 [DPRC Chamber Each 3371.98 1 3371.98
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REV. NO. - 01

EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

29

Housekeeping and Cleaning of Chamber

Note:

1. Rate includes supply of dewatering pump/equipment and manpower for dewatering as per instruction by Owner/EIC.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

3. Compliance of all statutory requirement and permits shall be under Contractor's scope.

4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

5. Contractor to supply & install hard barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of Hard
barricading as per GGL approved drawing.

29.1

704338

Valve Chamber depth <= 1.2 Meter, length and width as actual

Each

693.00

24

16632.00

29.2

303328

Valve Chamber depth > 1.2 Meter & <=2.0 Meter, length and width as actual

Each

693.00

28

19404.00

29.3

303329

Valve Chamber depth > 2.0 Meter & <=3.0 Meter, length and width as actual

Each

1386.00

24

33264.00

29.4

303330

Valve Chamber depth > 3.0 Meter & <=4.0 Meter, length and width as actual

Each

2079.00

2079.00

29.5

303331

Valve Chamber depth > 4.0 Meter, length and width as actual

Each

2079.00

2079.00

29.6

704340

DPRC Chamber

Each

2772.00

2772.00

30

301068

LDT of steel pipeline network

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Per/Km

950.73

780.32

741873.63

31

301069

LPT of steel pipeline network

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Per/Km

747.75

177.88

133009.77

32

302596

Removal of 3LPE / Epoxy / CTE Coating from Line pipe or Line pipe Pieces (for using the coated pipe for above Ground installation) with GGL approved method.

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Sq Mtr

1697.00

1697.00

33

302597

Shot Blasting (Copper Slag) on Pipe & Structures on approval of EIC.

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Sq Mtr

399.00

399.00

34

301028

Supply and mobilization of Nitrogen of commercial grade in liquid Nitrogen tank including evaporator/ vaporiser with inlet and out let suitable hoses, connecting flanges with sealed
clamping facilities etc. so that out let shall be pure vapour @500(approx) to 800 m3/hr flow rate is required with all accessories to OWNER's site.

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Cubic Meter

190.00

300

57000.00
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EFFECTIVE DATE - 05-12-2025

TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Supply and mobilization of Nitrogen of commercial grade in loose Cylinder of individual capacity 7m3 (in loose cylinder/cascade/rack/bank) at a pressure of 145 kg/Sq cm and de-
mobilization after completion of job including loading, unloading, handling Cylinder pressure regulator and pressure gauge with accessories etc..
35 302598 |Notes: EACH 806.12 70 56428.40
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Arrangement and mobilization of Fire Tender unit of capacity 10000 liters along with required crew members during emergency time OR during any critical activity at OWNER's sites.
Note:For critical scheduled activities bidder will be informed during planning. But in case of handling any emergency, Fire tender unit shall be available whenever breakdown is attended
by the team.
36 301031 Lump sum/ No. 34000.00 1 34000.00
Notes:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Arrangement and supply of water in tanker truck / lorry for fire fighting during emergency
Notes:
37 301032 . . . . . . . . . . . . Lump sum/ No. 2400.00 1 2400.00
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Transportation of diesel in 200 liter capacity of MS barrel from approved Petrol pump retail outlet to OWNER'’s location as directed by engineer-in-charge for fuelling the DG sets. The
job includes loading of filled drums in vehicle, transportation abiding all safety precautions and unloading at designated places. Transportation shall be maximum of 999 litters at a time.
Note: .
38 301033 . . . . Per Trip 1883.00 1 1883.00
1. Transportation charges are inclusive of distance upto 70 KM.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Painting of piping/spool, Steel structural surfaces including supply of paint
Surface preparation of installed piping/spool, Steel Structural surfaces to a finish of surface quality SA 2 % and roughness 60 microns minimum. Surface area of live line to be cleaned
with abrasive paper to achieve requred surface finish quality or any other safe method approved by GGL & its accessories, manpower, material etc.
The job also includes painting of piping spool including supply of paint and application of 2 coats of zinc base zinc silicate primer or high build chlorinated rubber/ Polyurethane / Zinc
phosphate of 70 micron each and two coats of high build epoxy finished paint of golden/ cannery yellow colour/other colour shade 90 micron each of approved quality including
stencilling of line numbers, pipe tagging, flow direction arrow, other lettering as found condition of pipeline as per instruction of OWNER EIC.
39 300947 Note: Sq Mtr 293.90 580 170462.00
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
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TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

Power Spray or by hand painting of pipelines / pipings/ fittings, piping spool, fixtures, vessels and structural steel etc. including supply of paint and application of 2 coats of zinc base
zinc silicate primer or high build chlorinated rubber/ Polyurethane / Zinc phosphate of 70 micron each and two coats of high build epoxy finished paint of golden/ cannery yellow
colour/other colour shade 90 micron each of approved make as per the approved vendor list attached with this tender to give an even shade after proper scraping of existing paint by
power brushing or suitable method and clearing of surface free from foreign materials including stencilling of line numbers, pipe tagging, flow direction arrow, other lettering as found
condition of pipeline as per instruction of OWNER EIC.

40 702112 |Note: Sq Mtr 418.26 320 133843.20
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
Supply, transportation, fabrication and erection of Structural steel of various sizes along with required fasteners (plate, angel tee, channel, beam etc) for repair and maintenance
supports.
Rate also includes the surface cleaning by a suitable method, supply and application of two coat of high build chlorinated rubber / zinc phosphate primer and two coats of finished paint
of epoxy of grey colour as specified by OWNER of approved make, the job is to be executed as per the direction of the OWNER EIC
41 | 300057 |NOt€ o . . _ , _ . , _ _ _ Ke 112.00 200 22400.00
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
Pipe Supports, Valve supports & Other Structures_Supply fabrication and erection of all types of pipe supports like clamps, saddle, guide, stops, cradles, Neoprene sheet, turn buckles,
anchors, T posts, stockade/trestle and pipe bridge for overhead piping, frames for canopy, approach ladders and platforms, crossover, cable tray supports etc, including painting suitable
for highly corrosive area as per specification labour and supervision & complete work as per drawing, specifications and instructions of Engineer-in-charge (bolts, nuts, washers, u-clamps
etc for supporting shall be supplied by the Contractor within the rates quoted. These items will not be measured and paid separately).
Note:
42 302599 1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation. KG 112.00 240 26880.00
2. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
Dismantling of Roof Sheet (Gl, Steel, PVC)
Note:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
43 903436 (2. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding Sq Mtr 349.75 20 6995.00

as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.

5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
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Installation of RMG Module during Shutdown Job - if required

Including connectivity with existing piping system including installation of flanges, providing temporary supports if necessary, stud nuts loosening / tightening, gasket insertion and torque
setting with all tools/tackles/manpower etc. Hydra and other lifting equipment arrangement at site if required. Supply of gaskets and stud nuts are under bidders scope and SOR line
items are available in Section B SOR for bidder to quote the rate.

Note:

a4 301096 1. Separate rate for transportation of RMG module from GGL store to site (to and fro) will be paid as per relevant SOR line item. Loading and unloading of equipment is in cotractor Each 15404.77 1 15404.77
scope.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
4. Rates are inclusive for supply & installation of barricading as per GGL approved drawing.
5. Compliance of all statutory requirement and permits shall be under Contractor's scope.
6. This SOR line itmes are inclusive of testing, purging & commissioning of the facility. However, nitrogen required for purging activites shall be claimed seperately as per given SOR.
7. Charges for other activities like installation of pipe spool, valves, painting, civil installation, supports, if any shall be claimed as per sperate SOR line items
Supply and Installation of chequered plate of required size including Gas cutting, grinding, welding, edge preparation for trenches, platforms etc including application of red oxide primer
and two coats of finish paint of approved quality.
Note:

45 300977 |1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation. Kg 121.48 1 121.48
2. Compliance of all statutory requirement and permits shall be under Contractor's scope.
3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4. Contractor to supply & install barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of barricading as per
GGL approved drawing.
Providing and fixing pre coated galvanized G.l. Sheet of approved colour on roofing and sides of Metering system, CGS/DRS/CPRS or DG Sets as per manufacturer’s instructions including
providing sealant in the overlapping portion of sheets complete and including all accessories.
Note:
1. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. No separate rates for scaffolding

46 shall be paid.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Contractor to supply & install barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of barricading as per
GGL approved drawing.

46.1 300978 [0.6 mm thick trapezoidal profile Sq Mtr 1787.69 50 89384.42
46.2 300979 [0.6 mm thick corrugated profile Sq Mtr 1787.69 50 89384.42

Providing & fixing hand railing with Class-B pipes on equipments like filter, PRS, operating platforms, buildings etc. The job includes surface cleaning, supply and application of two coats
of red oxide primer and two coats of finish paint of approved quality. The job is to be executed as per the direction of the OWNER EIC
Note:

47 301255 [1. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. No separate rates for scaffolding Kg 157.15 50 7857.50
shall be paid.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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48

301034

Painting of numbers/ letters/ logos/ arrow etc including supply of fluorescent/ highlighted paint/ acrylic emulsion/ oil paint of approved brand as per the approved vendor and quality
wherever required as per directed by OWNER EIC.

Note:

1. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. No separate rates for scaffolding
shall be paid.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

3. Compliance of all statutory requirement and permits shall be under Contractor's scope.

4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Sqg. Inch

16.13

14000

225820.00

49

301035

Painting of numbers/ letters/ logos/ arrow etc including supply of Aluminium composed sheet of 3mm thick, fluorescent/ highlighted paint/ acrylic emulsion/ oil paint of approved
brand as per the approved vendor and quality wherever required as per directed by OWNER EIC.

Note:

1. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. No separate rates for scaffolding
shall be paid.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

3. Compliance of all statutory requirement and permits shall be under Contractor's scope.

4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Sq. Inch

20.01

1020

20410.20

50

301036

Supply and filling of bentonite slurry/petroleum jelly/petroleum wax in pipe conduits. The Job includes provision of all required manpower, machinery, water and power etc., for
complete job and as per instruction of EIC.

Note:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

4. Contractor to supply & install barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of barricading as per
GGL approved drawing.

Cubic Meter

806.97

806.97

51

Hydro testing of Filters/Knock out drum.

Complete hydrostatic test arrangement i.e. test facilities with high pressure hose pipe, pressure gauge, pressure recorder & chart, suitable manifold and any special requirement to
conduct the same hydrostatic test at specified location. Temporary installation, modification of the piping, flanges or spool including supply and erection required for hydrotesting is also
included.

External auditor/ Competent person charges, if any shall be in the scope of ARC.

Note:

1. Work is envisaged to be executed by standing at a height of 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. No separate rates for scaffolding
shall be paid.

2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

3. Compliance of all statutory requirement and permits shall be under Contractor's scope.

4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

51.1

301037

upto 12" NB dia size Filter/Knock out drum

Nos

20381.50

20381.50

51.2

301038

> 12" dia size Filter/Knock out drum

Nos

20600.25

20600.25

52

Trasportation Including loading and unloading of equipments, materials, pipes etc. and transportation of surplus debris beyond 250 meters.

Note :

1. Transportation distance shall be considered from Source to destination (One way) only.

2. Compliance of all statutory requirement and permits shall be under Contractor's scope.

3. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

4. In case of requirement of hiring additional equipment for loading and unloading (Hydra, JCB), payment shall be made as per applicable SOR line item. Prior intimation and approval
of EIC shall be mandatory.

52.1

300990

Chhota Hathi or Equivalent Vehicles

Per KM

52.13

300

15639.00

52.2

300991

Tata 407 or Equivalent Vehicles

Per KM

69.45

300

20834.36
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52.3 300992 |[Eicher or Equivalent Vehicles Per KM 89.80 420 37717.47
52.4 300993 ([Truck/Trailer Per KM 105.81 300 31742.33
Hiring of following equipments and machineries for doing any work. The period of hiring will start after the equipment reaches at site and ends when equipment leaves the site. Break
down period of equipment will not be paid. Normal working time per day will be 8 Hrs. Rate for idle time of shall be 50%. Hiring rates is inclusive of diesel, operators, maintenance cost
etc.
53 Note :
1. This rates are applicable for emergency handling. Final summary of idle time hours shall be duly approved by TPIA & EIC.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
53.1 301039 [Dewatering pump of capacity 20 KL Per Hour 156.25 60 9375.00
53.2 704341 [Hydra of lifting capacity upto 10 MT Per Hour 750.00 45 33750.00
53.3 704342 [Hydra of lifting capacity > 10MT Per Hour 1500.00 20 30000.00
53.4 704343 |Crane of capacity upto 30 MT Per Hour 1875.00 1 1875.00
53.5 704344 [Crane of capacity > 30 MT Per Hour 3750.00 1 3750.00
53.6 301044 |DG set Per Hour 625.00 32 20000.00
53.7 906379 |Mechanical Excavator (i.e. JCB) Per Hour 875.00 108 94500.00
53.8 704345 [Mechanical Excavator (i.e. Backhoe) Per Hour 1050.00 20 21000.00
Schedule of rates for extra works for manpower supply if needed incase of Urgency (Additional manpower if required in case of emergency and approved by OWNER EIC) 8 hours=day
Note: These manpower rates will not be for applicable for attending single emergency or scheduled activities. They will be paid only if utilised for attending more than 1 emergencies
simultaneously.
Note:
1. In case of less than 8 working hours, rate for entire day will be provided.
54 2. in case of more than 8 working hours, rate of hours beyond 8 working hours will be provided on pro-rata basis.
Rates should be inclusive of
3. Expenses towards mobilization and de-mobilization of the all required resources for the execution of job/activities mentioned in the SOR and as per the Scope of Work document.
4. Expsenses and charges towards all types of documentations, Mobile phone handset and connections required to execute the job/activities in the SOR.
5. Expenses towards providing uniform and required PPE for the execution of job/activities as per the Scope of work document.
6. Expenses towards training and other HSE related compliance and requirements
7. Compliance of all statutory requirement and permits shall be under Contractor's scope.
54.1 301045 |Rigger Per day 781.00 32 24992.00
54.2 301046 [Welder Per day 1008.00 12 12096.00
54.3 301047 |[Fitter Per day 781.00 32 24992.00
54.4 301048 [Electrician/ Wireman Per day 781.00 30 23430.00
54.5 301049 [Instrument Technician / Tubing Fitter Per day 781.00 6 4686.00
54.6 301050 [Helper/Unskilled Labour Per day 693.00 70 48510.00
54.7 704346 |[Grinder Operator Per day 1008.00 22 22176.00
54.8 704347 |Fire Fighter Per day 1008.00 12 12096.00
Draftsman for updating various type of drawings etc. for steel O&M works (including taking of required measurement from Site) 8 hours=day. Rate includes mobilisation, deployment
and de-mobilisation of manpower, computer system with required software, internet connection etc. Deployed person shall have knowledge of AutoCAD and shall be well aware with the
terminology and type of drawings associated with steel pipeline network and associated facilities.
55 301051 Per day 1008.00 20 20160.00
Note:
1. In case of less than 8 working hours, rate for entire day will be provided.
2. in case of more than 8 working hours, rate of hours beyond 8 working hours will be provided on pro-rata basis.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
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Supply and replacement of Damaged End seal for Casing Pipe
Note:
1. Rate is inclusive of excavation for exposing of casing pipe end and manpower and equipment supply to carry out activty as per direction by OWNER/EIC.
2. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as
56 301054 |per other SOR line items will be applicable. Nos 10561.30 10 105613.04
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
6. Contractor to supply & install barricades as per site requirement and as per the instructions from GGL Engg in charge. Rates are inclusive for supply & installation of barricading as per
GGL approved drawing.
Supply of Casing Pipe as per IS: 3589 /API 5L Gr.B/IS: 2062 Gr.B x 9.5 mm WT including transportation to site as directed by EIC
Note: -
57 1. Rate are inclusive of Procurement, loading, transportation, uloading and storage of casing pipes, wherever applicable as per specifications and instructions of Owner/Owner’s
Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
57.1 704310 |6” NB Dia Casing pipe Meter 2584.70 1 2584.70
57.2 905058 |8" NB Dia Casing Pipe Meter 3411.54 1 3411.54
57.3 906199 |10” NB Dia Casing pipe Meter 4290.47 1 4290.47
57.4 905054 |12" NB Dia Casing Pipe Meter 5117.31 1 5117.31
57.5 301018 |[14” NB Dia Casing pipe Meter 5633.27 1 5633.27
57.6 905055 |16" NB Dia Casing Pipe Meter 6460.11 1 6460.11
57.7 905056 |18" NB Dia Casing Pipe Meter 7286.95 1 7286.95
57.8 905200 |20” NB Dia Casing pipe Meter 8113.80 0 0.00 No network of given size
57.9 905057 |24" NB Dia Casing Pipe Meter 9773.99 0 0.00 No network of given size
Installation/replacement of Hot dipped zinc galvanised stud bolts as per ASME/T4S standard on EIC instructions.
Class rating of the flanges to be considererd - 150#/300#/600# and Dimesions of bolts/studs shall conform ASME B 18.2.1 for respective class ratings for the flange sizes.
Notes:
1. Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
58 Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
58.1 303332 |Upto2” NB Nos 76.32 272 20758.13
58.2 303333 (3” NB Nos 76.32 120 9158.00
58.3 303334 [4” NB Nos 76.32 272 20758.13
58.4 303335 (6 NB Nos 76.32 160 12210.67
58.5 303336 (8" NB Nos 87.22 140 12210.67
58.6 303337 [10"NB Nos 87.22 1 87.22
58.7 303338 [12” NB Nos 87.22 1 87.22
58.8 303339 [16” NB Nos 124.86 0 0.00 No network of given size
58.9 303340 (18" NB Nos 124.86 0 0.00 No network of given size
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Installation/replacement of Spiral wound SS 316 PTFE/CNAF/RPTFE Gaskets as per ASME/T4S standard on EIC instructions.
Class rating of the flanges to be considererd - 150#/300#/600#. Dimesions and specifications of gasket shall confirm to the approved GGL technical specifications and data sheet.
Notes:
1. Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
59 Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
59.1 303341 |upto2” NB Nos 71.84 100 7184.10
59.2 303342 |3” NB Nos 71.84 20 1436.82
59.3 303343 [4” NB Nos 71.84 60 4310.46
59.4 303344 |[6” NB Nos 71.84 50 3592.05
59.5 303345 (8" NB Nos 71.84 30 2155.23
59.6 303346 (10" NB Nos 107.76 4 431.05
59.7 303347 [12” NB Nos 107.76 1 107.76
59.8 303348 |[16” NB Nos 215.52 0 0.00 No network of given size
59.9 303349 [18” NB Nos 215.52 0 0.00 No network of given size
Supply and installation of Copper jumpers as per GGL approved specification.
Notes:
1.Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
60 | 301064 |REPresentative. o o , , _ . , _ _ _ Nos 579.30 120 69516.00
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
Supply, fabrication and installation of brass flappers for vent
Material shall be as per the approved GGL technical specifications and data sheet.
Notes:
1.Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
61 Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for scaffolding
as per the SOR line item no.67 will be paid if bidder has to execute the job at more than 3 mtrs height.
61.1 704348 [Vent Size upto 2" NB Nos 1793.25 15 26898.69
61.2 704349 ([Vent Size > 2" NB upto 4" NB Nos 5093.25 1 5093.25
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Supply and installation of Gl U-Clamp with PE sleeves/FRP strip
Notes:
62 1.Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
62.1 906283 |Upto 4" NB Nos 152.36 100 15235.60
62.2 301066 [6" NBto 8" NB Nos 162.36 40 6494.24
62.3 906286 [10" NB & 12" NB Nos 212.36 1 212.36
62.4 906287 |16" NB & 18" NB Nos 312.36 0 0.00 No network of given size
Supply and installation of Anchor fastening of size M-12 to M-20 as per site requirement for MRS/DRS/CPRS/Odorant Unit etc.
Notes:
63 301067 1.Rate are i.nclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s Nos 185.35 32 5931.20
Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Guniting on steel pipeline with steel mash & 2" thick RCC material From pipe size 4" NB to 18" NB
Note:
1. Rate is inclusive of reinforcement steel, wire mesh,etc.
64 301256 |2. Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s Sq Mtr 175.00 40 7000.00
Representative.
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Sand Padding
Including Supply of fine Sand : Padding & bedding as per the requirements and approved procedure
Notes:
1.Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
65 901511 [Representative. Cubic Meter 900.00 1 900.00
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
5. Excavation of trench/pit depth up to 1.5 meters and width as per actual site condition are included in this rate. For trench depth more than 1.5 meters, separate rates for excavation as
per other SOR line items will be applicable.
Supply and spreading of quarry spoils
Notes:
66 904389 1.Rate are i.nclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s Cubic Meter 1503.92 20 30078.40
Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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Supply and erection of Scaffolding for work involving height more than 3 meters, as per IS 3696 Partl & 2.
Notes:
1.Rate are inclusive of Procurement, loading, transportation, uloading and storage of the material, wherever applicable as per specifications and instructions of Owner/Owner’s
67 | 301257 : & P B & PP Per sp / Sq. Mtr 285.00 1 285.00
Representative.
2. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
3. Compliance of all statutory requirement and permits shall be under Contractor's scope.
4. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation, foundation of walls, column etc. in all kinds of soil except rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation
trenches and disposal of surplus soil up to a lead of 50 Meter either way. Quantity for the excavation shall be passed on the_Earth work and excavation up to 1.5 Meter depth.
Note:
68 703166 [1. This line item is not applicable for SOR line item 4 & 77. Cubic Meter 205.45 30 6163.50
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation, foundation of walls, column etc. in all kinds of soil except rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation
trenches and disposal of surplus soil up to a lead of 50 Meter either way. Quantity for excavation shall be passed on the_Earth work and excavation above from 1.5 Meter to 3.0 Meter
depth
69 | 703167 |NO Cubic Meter 332.45 30 9973.50
1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. ' )
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation, foundation of walls, column etc. in all kinds of soil except rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation
trenches and disposal of surplus soil up to a lead of 50 Meters either way. Quantity for the excavation shall be passed on the_Earth work and excavation above from 3.0 Meter to 5.0
Meter depth
70 | 703168 |V Cubic Meter 805.40 26 20940.40
1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. ' ’
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation foundation of walls, column etc. in all kinds of soil except rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation
trenches and disposal of surplus soil up to a lead of 50 Meter either way. Quantity for excavation shall be passed on the_Earth work and excavation from depth greater than 5.0 Meter
Note:
71 301091 (1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. Cubic Meter 962.88 10 9628.80
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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Earthwork in excavation foundation of walls, column etc. in rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation trenches and disposal of
surplus soil up to a lead of 50 Meter either way. Quantity for excavation shall be passed on the_Earth work and excavation up to 1.5 Meter depth.
Note:
72 301092 |[1. This line item is not applicable for SOR line item 4 & 77. Cubic Meter 412.95 10 4129.50
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation foundation of walls, column etc. in rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation trenches and disposal of
surplus soil up to a lead of 50 Meter either way. qty. for excavation shall be passed on the_Earth work and excavation above from 1.5 Meter to 3.0 Meter depth.
Note:
73 301093 [1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. Cubic Meter 618.59 10 6185.90
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation foundation of walls, column etc. in rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation trenches and disposal of
surplus soil up to a lead of 50 Meter either way. Quantity for excavation shall be passed on the_Earth work and excavation above from 3.0 Meter to 5.0 Meter depth.
Note:
74 301094 (1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. Cubic Meter 1040.95 10 10409.50
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
Earthwork in excavation foundation of walls, column etc. in rocky terrain, stacking the excavated earth at least 3 meter away from the edge of foundation trenches and disposal of
surplus soil up to a lead of 50 Meter either way. qty. for excavation shall be passed on the_Earth work and excavation from depth greater than 5.0 Meter
Note:
75 301095 |[1. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements. Cubic Meter 1168.95 1 1168.95
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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76

906246

Excavation in Khadi / Muddy Soil Surface for repair U/G steel pipeline network for shutdown/maintenance activity.
Contractor scope of work includes following but not limited to

- Excavation by Man or Machine

- Providing Shuttering to entire Pits for protection

- Providing Hard Barricading to entire Pit as per the instructions from Engg.-In-Charge.

- Shifting of Soil from site at suitable location

Note:

1. Maximum distance to be considered for spreading the suplus debries/soil is 250 meters as per the directions of EIC .Transportation charges as per SOR-B line item 21 will be paid
separately in case surplus debries are to be transported for more than 250 meters distance from site.

2. Rates are inclusive of backfilling and restoration of site after completion of work

3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.

Cubic Meter

359.30

45

16168.50

"PIPELINE LAYING / INSTALLATION_ALL TYPE OF SOIL_LENGTH UP TO 500 METER (O&M) - EXCLUDING PIPELINE SHIFTING WORK (MENTIONED IN SEPARATE SOR)

(1) Loading, Transportation and unloading of OWNER supplied material as mentioned in the Scope of Work from OWNER’s designated storage location to CONTRACTOR’s storage
location / worksite. Carrying out inspection of OWNER supplied material.

(2) Procurement & supply of all materials, consumables, equipment, manpower and Machinary as per Scope of Work of the Contract document.

(3) Perform preliminary activities including preparation of all type of drawings wherever required, handling, stacking, stringing of pipeline on Right of Use / route alignment, excavation,
laying/installation of coated line pipes along with associated fittings and accessories.

(4) Arrangement of all additional lands/space required for storage, fabrication, access of construction and any other activity associated with pipeline Laying/construction

(5) Carrying out all temporary, ancillary, auxiliary works, ready for commissioning of pipeline as per drawings, specifications, other provisions of Contract document and instruction of EIC,
including but not limited to carrying out the following:

» Grading of work area, shifting of all obstruction within RoU/route alignment in coordination with concerned authorities.

¢ Surveying of the detours if required at the time of construction

¢ Installation of construction markers, sign boards (temporary & permanent)

» Clearing, fencing, grubbing, cutting of trees, fulfilling all the requirements of various statutory/environment authorities to the entire satisfaction of authorities.

¢ Counting the number and type of trees cut in presence of concerned authorities and keeping record thereof, stacking and handing over of all cut tress.

(6) Trenching to 1.5 meters by excavation in all types of soils including rock breaking, chiselling or otherwise cutting different types of pavement, footpath, roads etc. as required. Storing
excavated soil, reusable materials at designated area as per direction by EIC and to a width to accommodate the pipeline as per the relevant standard/specification etc.

(7) The minimum depth of the top of pipeline shall be as per PNGRB standard for CGD and/or as per authority requirement measured from top of pipeline to the top of undisturbed
surface of the soil. Dewater of trenches if required as per site condition.

(8) Carrying out repairs of pipe defects/replacement in case of irreparable defects and repairs to defects of pipe coating not attributable to OWNER including defects/ damages occurring
during transportation/handling/storage.

(9) Checking, cleaning, aligning, bending, cutting and bevelling (as required) of pipes for welding and field adjustments including pipe fittings, welding, carrying out non-destructive testing
of welds as required including 100% radiography and providing all requisite equipment, labour, supervision, materials, films, consumables, all facilities and personnel to process, develop,
examine and interpret radiographs and other tests as required, carrying out repairs of weld joints found defective by Engineer-in-Charge, carrying out re-radiography and other tests as
required on repaired joints.
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(10) Repair of Holiday in Coating — Supply of all coating repair materials as per requirements of specification to be compatible with line pipe coating material, supply of all consumables,
utilities, equipments and all manpower required, pipe cleaning and surface preparation, repairing of coating defects (resulting in holiday) and testing including all handling,
transportation, etc. for line pipes, performing all works necessary for the completion of the works strictly in accordance with relevant specification and instructions of EIC.

(11) Crossing the all-foreign pipeline with necessary concrete / PVC protection including co-ordination with all agencies and obtaining NOC.

7 (12) Supply and installation of slope breakers, bank protection wherever required and as directed by EIC.

(13) Carrying out air cleaning, gauging, pigging, flushing, cleaning and hydrostatic testing of complete pipeline with required quantity of corrosion inhibitor including pre-testing of
designated sections complete as per specification and approved by EIC to specified pressures indicated elsewhere and duration after stabilization as per specification, providing all
equipment, pumps, fittings, instruments, dead weight tester, pressure recorder, thermocouples, etc., and services, supervision, labour, consumables, water including supply of corrosion
inhibitor, air etc., as required, locating of leaks and rectification of defect attributable to Contractor (rectification of defects in line pipe material not attributable to CONTRACTOR), re-
testing after rectification, dewatering after successful completion of hydro testing of entire section and as approved by EIC.
(14) De-watering, swabbing, and drying of the entire pipeline as per specification. All tying-in, including the tie-ins with adjacent section of the pipeline including welding, Golden Tie —In
NDT and other test, joint coating.
(15) Temperature Gauge, Pressure Gauge and Three way manifolds & other items required for construction / commissioning which are not mentioned in SOR - Optional / Generic items
are to be included. No extra payment for the same shall be paid by Owner.
(16) Protective coating of 500 micron thick two component (applied with the help of minimum three coats) liquid R-95 epoxy paint including supply of materials duly approved by Owner
for all piping valves, fittings, structural steels etc. for buried installation and inside the valve pit as approved by the EIC.
(17) Final clean-up and restoration of right-of-use and disposal of debris and surplus material to designated disposal areas and reinstalling the area to its earlier state as per satisfaction of
concerned authority and as directed by EIC. Restoration after completion of crossing as per direction of statutory authority / Owner / PMC and obtaining NOC.
(18) Preparation of as-built drawings pipe-books, as-built drawings in Hard copy and soft copy as mentioned in tender document. All the works shall be executed in accordance with the
provision of contract including carrying out all temporary/ ancillary/ auxiliary works required for the performance of the works and al other acts, deeds, matters and things necessary to
make the pipeline ready for pre commissioning activities.
(19) Preparation of all detail job Procedure as per Specification, Drawings, Scope of Works and guideline provided in the tender document. All job procedures shall be reviewed by TPl and
approved by PMC/EIC. This item shall be applicable for the underground steel grid main pipeline including distribution pipelines, fittings, valves & accessories etc. from existing/ proposed
underground / aboveground tap-off points (l.e. including arrangement for making provision for tap-off except hot tapping and their hook-up) on existing aboveground installation at
proposed CNG/ DRS Station.
20) The Repair of All types of Coating defects (attributable / not attributable to owner) in the pipes supplied by Owner are included in above item and No separate payment shall be made
to the contractor for the same.
21) All the above activities shall be as per the scope of work, technical specifications, procedures and guidelines mentioned in Tender Document.
22) This SOR line itmes are inclusive of de-commissioning & purging of the existing charged pipeline and final tie-in welding of new pipeline with existing charged pipeline. However,
nitrogen required for purging activites shall be claimed seperately as per given SOR.
23) This SOR is inclusive of transporatation of free issued material, mobilisation of required manpower, machinery, equipment, lifting equipment, consumables and associated material
and their loading, unloading & transportation.

771 204350 PIPELINE LAYING / INSTALLATION in all type of soil_ steel pipeline extension Meter 4242.66 1 424266
SIZE: 323.9 (12" NB) ,WT 6.4 mm, API 5L Gr. X52

77.2 204351 PIPELINE LAYING / INSTALLATION in all type of soil_ steel pipeline extension Meter 4042.58 1 4042.58
SIZE: 219.1 (8" NB) ,WT 6.4 mm, API 5L Gr. X52

773 204352 PIPELINE LAYING / INSTALLATION in all type of soil_ steel pipeline extension Meter 3962.85 100 396285.00
SIZE: 168.3 (6" NB) ,WT 6.4 mm, API 5L Gr. X52

274 204353 PIPELINE LAYING / INSTALLATION in all type of soil_ steel pipeline extension Meter 3881.23 100 388123.00
SIZE: 114.3 (4" NB) ,WT 6.4 mm, API 5L Gr. X52
Supply of skilled manpower (DME/B.E having minimum relevant experience of 1 year of steel pipeline O&M activity) for supporting GGL team on monthly basis including transporation,
PPE, etc
Note:
1. Prior approval/intimation from EIC shall be required.
2. Rates are inclusive of mobilization and de-mobilization of the resource, all type of documentation, Computer, Mobile phone handset and connections required to execute the

78 704354 |job/activities as per the directions from EIC. Month 36908.00 1 36908.00

3. Rates are inclusive of providing uniform, required PPE.

4. Expenses towards training and other HSE related compliance and requirements

5. Other miscellaneous expenses and charges not mentioned above.

6. Compliance of all statutory requirement and permits shall be under Contractor's scope.

7. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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Hydrostatic Testing of Valve Assembly for Buttweld End / Flanged End valves of various sizes and pressure Class
- Preparing & Approval of Line History Sheet and drawing for the same
- Temporary welding arrangement / Welding for welded valve for Hydrostatic testing
- Temporary arrangement of flanges, studs-bolts-nuts & Gaskets for flanged end valves for hydrostatic testing
- Arranging & Filling of Required Water
- Pressurization & Holding of Line Pressure
- De-Pressurization & De-Watering of Line Pipe
79 - Flushing with Compressed air
- Supply of all consumable like fasteners, gaskets, testing assembly, etc.
- Cutting of Temporary Fittings Weld for Testing
Notes:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
79.1 303350 [Valve Size Upto 2" NB Each 759.98 4 3039.91
79.2 303351 [Valve Size 4" NB & 6" NB Each 1142.96 4 4571.84
79.3 303352 [Valve Size 8" NB & 12" NB Each 1525.94 1 1525.94
79.4 303353 |[Valve Size 16" NB & 18" NB Each 1908.93 1 1908.93
Pneumatic Testing of Valve Assembly for Buttweld End / Flanged End valves of various size and pressure Class
- Arrangement of Air Compressor or Nitrogen cylinder as per instructions from EIC.
- Providing & Installation of Vent Pipes as per the Plan
- Temporary welding arrangement / Welding for welded valve for Hydrostatic testing
- Temporary arrangement of flanges, studs-bolts-nuts & Gaskets for flanged end valves for pneumatic testing
- Pneumatic Testing as per the Procedure
- Insertion of Blind Spread of Flange if required
- Pressurization of Pipeline Section, Leakage checking of each joints with soap solution, Leakage if any rectification by De pressurization the section, Again Pressurization of section to
80 required Pressure, Leak checking and De pressurization of section
- Pressurization of Pipeline Section, checking for valve passing, rectification by De pressurization the section, Again Pressurization of section to required Pressure, checking for valve
passing and De pressurization of section
- Providing schematic drawing as per PTW requirement
Notes:
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
80.1 303354 [Valve Size Upto 2" NB Each 694.98 4 2779.91
80.2 303355 [Valve Size 4" NB & 6" NB Each 1012.96 4 4051.84
80.3 303356 [Valve Size 8" NB & 12" NB Each 4457.76 1 4457.76
80.4 303357 [Valve Size 16" NB & 18" NB Each 6339.15 1 6339.15
Concrete coating on steel pipeline (Existing or New) as per GGL Technical Specifications including excavation
Notes:
81 1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
81.1 303358 [12" NB pipe (323.9 mm OD) Sq. Meter 3846.55 1 3846.55
81.2 303359 (10" NB pipe (273.1 mm OD) Sg. Meter 3800.71 1 3800.71
81.3 303360 8" NB pipe (219.1 mm OD) Sq. Meter 3751.05 20 75021.00
81.4 303361 [6" NB pipe (168.3 mm OD) Sq. Meter 3703.18 20 74063.60
81.5 303362 |[4" NB pipe (114.3 mm OD) Sq. Meter 3651.17 15 54767.55
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To locate steel pipeline with CAT method and marking of the same on site as per standard practice (paint marking, nail inserts etc.), preparation of drawing of pipeline with reference to
82 303030 [some fixed points (i.e. pole, building etc) including depth of pipeline as required by GGL as per criticality of the site / situation inclusive of all manpower, machinery and other resources as Meter 4.80 1 4.80
required.
Cutting and bevelling of pipe, above ground or underground
Pipe cutting, end bevelling and edge preparation of underground pipeline or above ground piping as per ASTM A 333, ASTM A 106, API 5L or as per the applicable standard.
Notes:
1. Prior approval/intimation from EIC shall be required.
2. Charges include mobilization and de mobilization of manpower, machinery, consumables, and associated materials, along with loading, unloading, and transportation.
23 3. All activities shall be executed in accordance with GGL approved specifications and in compliance with GGL IMS procedures and guidelines.
4. Rates are inclusive of supply and installation of hard barricading as per GGL approved drawings.
5. Compliance with all statutory requirements and permits shall be under the Contractor’s scope.
6. Payment against this SOR line item is not applicable along with any other SOR line item where cutting and end preparation are already covered.
7. Work is envisaged to be executed by standing at a height of upto 3 meters. Rates to be quoted shall be inclusive of all Material and Manpower required. Separate rates for
scaffolding as per the applicable SOR line item will be paid if bidder has to execute the job at more than 3 mtrs height.
8. Excavation of trench/pit is excluded from above SOR line item. Separate rates for excavation as per other SOR line items will be applicable, if applicable.
83.1 303664 |[Pipe Wall Thickness upto 6.4 mm Inch Dia 2906.93 0 0.00
83.2 303658 |Pipe Wall Thickness > 6.4 mm to 9.5 mm Inch Dia 2851.93 0 0.00
83.3 303659 [Pipe Wall Thickness > 9.5 mm upto 15.09 mm Inch Dia 3610.53 0 0.00
SOR FOR CIVIL WORKS
SR SERVICE
NO CODE DESCRIPTION OF WORK
Construction of Valve Chamber
Note:
Rate is inclusive of excavation in all type of soil, rouble soling, PCC Work , RCC Work, brick massonary work, supply and installation of TMT bars, plastering, painting, sleeper and frame
installation as per GGL approved Chamber drawing.
Note:
1. Rate are inclusive of supply of all type of material for Civil work, tools & tackles and machinery required for the required work.
1 2. These rates are inclusive of all the shuttering, Scaffolding work required to keep the trench stable and safe for work to be exectued as per GGL HSE requirements.
2. Rates are inclusive of backfilling and restoration of site after completion of work
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
6. If the valve chamber dimension is higher than the standard typical drawing, payment against this SOR line item shall be claimed along with payment against other applicable SOR
line items for civil works pertaining only to the additional work beyond the standard typical drawing. Prior approval from GGL EIC is mandatory in such cases.
1.1 704355 |[Valve Size 4" NB Each 61010.07 2 122020.14
1.2 704356 |[Valve Size 6" NB Each 65007.24 2 130014.48
1.3 704357 |[Valve Size 8" NB Each 78454.78 1 78454.78
1.4 704358 [Valve Size 12" NB Each 90874.99 1 90874.99
Demolishing of RCC work (Valve Chamber and DPRC) and disposal of debris
Note:
1. Rate are inclusive of supply of all type of tools & tackles and machinery required for the required work.
2 301260 |2. Rates are inclusive of backfilling and restoration of site after completion of work Cubic Meter 2928.10 1 2928.10
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
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Demolishing of FULL BRICK MASONRY work (Valve Chamber and DPRC) including disposal of debris
Note:
1. Rate are inclusive of supply of all type of tools & tackles and machinery required for the required work.
3 301261 |2. Rates are inclusive of backfilling and restoration of site after completion of work Cubic Meter 1698.45 1 1698.45
3. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
5. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines.
4 Providing, mixing and laying binding layer of PCC nominal mix
4.1 704359 [a) PCC1:2:4 Cubic Meter 7365.15 1 7365.15
4.2 905061 [b) PCC 1:3:6 Cubic Meter 6833.40 1 6833.40
4.3 301084 |c) PCC1:4:8 Cubic Meter 6326.05 1 6326.05
5 301085 Providing and laying reinforced Fement concret(_e of grade M-25 and down grade crushed stone aggregate in all types of structures like foundations, pedestals, pedestal bases, pipe Cubic Meter 8683.80 1 8683.80
supports, sleepers, columns, equipment, foundations, etc.
6 301086 [Providing and Placing Reinfoced steel with TMT bar,YHSD bar in all shaps including curring,bending and binding as per the required shape. Kg 89.65 100 8965.00
7 301087 [Supply,fabrication of material and manpower for installation of Wire-meshed fencing/construction of wall for fencing purpose as per GGL approved drawing. Mtr 3724.40 1 3724.40
8 301088 Providing and constructing brick mesonary in cement moltar of grade (1:6) including raking joints and necessary schafolding etc. the brick used shall have nominal compresive strength 35 Cubic Meter 6658.25 1 6658.25
kg / cm2.
9 301089 [Provinding and placing smooth face cement moltar plaster of 12mm thickness in 1:6 cement moltar including schfolding, curing etc. complete. Sq Mtr 282.00 1 282.00
10 203232 Supply and Layi.ng as per pattern 75-89 mm thick ru.bt.Jer moldeq paver. bIo.cks in forecourt area o.r as per Iocate.d in drawing (approved by client/consultant) having compressive strength Sq Mtr 1011.20 1 1011.20
400 kg/sqcm laid over bed of 50 mm river sand and joints to be filled with river sand and compaction of mechanical compactor
11 301098 Provi(.iing dry rubblt.e st.one pitc.hi.ng in .various sizes.for emb.ar\kmen.ts and other purposes etc; in mortar C.l\/!..(I.:G) (1 cement, 6 sand) including supply of stone spalls for filling and Cubic Meter 3653.11 1 3653.11
wedging, hand packing in close joints with smaller chips and finish of line and slope etc; complete all as per specificaitons
12 203182 Provid.ing.and I?ying 150n.1m thick W.B.M. in two !ayers with 2!?-40 mm metal \{vith merrum filling in voids. Correcting the grade and chamber complete with rolling with 10 tonn roller Cubic Meter 2703.05 1 29703.05
watering including preparing the surfaces by brushing for removing all loose or dirts etc. complete.
CENTRING & FORM WORK_Providing form work of ordinary timber planking, shutteirng plywood or steel plates so as to give smooth finish, including centering, shuttering, strutting,
13 703192 |proping, nalls, binding wire etc. comp. and removal of same for in-situ reinforced concrete and plain concrete work, below plinth level for foundation, footing, tiebeams/plints beams, Sq Mtr 307.95 1 307.95
columns copings cable trenches, canopy foundaiton, slabs floor slabs/compressor foundatons etc. complete in and as directed by Engineer-in-charge.
CENTRING & FORM WORK_Providing form work of ordinary timber planking, shutteirng plywood or steel plates so as to give smooth finish, including centering, shuttering, strutting,
14 703193 [proping, nalls, binding wire etc. comp. and removal of same for in-situ reinforced, concrete and plain concrete work, for superstructure worsks column, suspended floors, roofs, landings Sq Mtr 766.55 1 766.55
balconies access platform, lintals, beams, girders bressumers cantilevers, staires, parapets walls etc. complete
15 203194 CENT_RING & FORM WORK_Providing pockets for foundation bolts as per drawings, specifications & directions including providing and removing of necessary formwork made of plywood Each 55.43 1 55.43
and timber etc. complete.
Supply & Installation of Sleeper for Valve Chamber including painting of sleeper as per GGL approved drawing
Size: 1.5 mtr x 0.15 mtr x 0.1 mtr
16 | 303660 | OreS o o o , , _ . , . , , Each 1366.30 0 0.00
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
Supply & Installation of Sleeper for Valve Chamber including painting of sleeper as per GGL approved drawing
Size: 1.2 mtr x 0.15 mtr x 0.1 mtr
17 | oosoas [NOteS: o . . _ , _ . , _ _ _ Each 1154.24 1 1154.24
1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.
2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.
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TENDER DESCRIPTION:- OPERATION & MAINTENANCE OF STEEL PIPELINE NETWORK & ASSOCIATED FACILITIES - SURENDRANAGAR GA

REQUIREMENT PERIOD (TENDERED DURATION):- TWO (2) YEARS

18

300610

Supply & Installation of Sleeper for Valve Chamber including painting of sleeper as per GGL approved drawing
Size: 1.2 mtr x 0.25 mtr x 0.1 mtr

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

Each

1255.69 1 1255.69

19

905045

Supply & Installation of Sleeper for Valve Chamber including painting of sleeper as per GGL approved drawing
Size: 1.0 mtr x 0.25 mtr x 0.1 mtr

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

Each

1044.07 1 1044.07

20

303363

Supply & Installation of Sleeper for Valve Chamber including painting of sleeper as per GGL approved drawing
All other Size

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

Cubic Meter

41762.99 4 167051.96

21

New Code

Supply & Installation of Fibre Reinforced Plastic (FRP) Sleeper for Valve Chamber including as per GGL approved drawing
Size: 1.2 mtr x 0.5 mtr

Notes:

1. Charges are inclusive of mobilization, de-mobilization of required manpower, machinery, consumables and associated material along with loading, unloading and transportation.

2. All the activities shall be performed as per the GGL approved Specifications and in compliance with GGL IMS procedure & guidelines
3. Rates are inclusive for supply & installation of Hard barricading as per GGL approved drawing as per the instruction of the EIC.
4. Compliance of all statutory requirement and permits shall be under Contractor's scope.

Each

13500.00 1 13500.00

Total Value (Rs.) 24270547.74

33 of 33




