

**LIST OF EMPANELLED CONTRACTORS
FOR
'PE-PNG PROJECT WORKS ACROSS GGL'
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002**



Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
1	Phase-2	COMET NETWORK	31-May-23	31-May-25	12.63
2	Phase-2	DAVAL CONSTRUCTION (Prop. Chirag Vaghani)	31-May-23	31-May-25	1.16
3	Phase-2	DEEP ENGINEERING	31-May-23	31-May-25	1.67
4	Phase-2	FLAIR ENGINEERING	31-May-23	31-May-25	8.48
5	Phase-2	GURUKRUPA ENERGY (Prop. Devdatt Desai)	31-May-23	31-May-25	10.66
6	Phase-2	IMMENSE PROJECT (Prop. Rekha Gupta)	31-May-23	31-May-25	4.98
7	Phase-2	MECH ENGINEERS	31-May-23	31-May-25	13.10
8	Phase-2	MEHAI ENERGY (Prop. Kamlesh Zula)	31-May-23	31-May-25	2.57
9	Phase-2	MITTAL CONSTRUCTION COMPANY (Prop. Ashok Kumar Garg)	31-May-23	31-May-25	13.70
10	Phase-2	NAGJI M. RABARI (Prop. Nagji Rabari)	31-May-23	31-May-25	2.15
11	Phase-2	P.P. ENTERPRISE (Prop. Varun B. Patel)	31-May-23	31-May-25	9.58
12	Phase-2	PARTH BUILD CONE	31-May-23	31-May-25	7.07
13	Phase-2	PRABHUTI BUILD CONE	31-May-23	31-May-25	17.02
14	Phase-2	RUDRA GAS ENTERPRISE LIMITED	31-May-23	31-May-25	32.60
15	Phase-2	RUDRI INFRASTRUCTURE	31-May-23	31-May-25	5.36
16	Phase-2	SHIV ENTERPRISES (Prop. Hardevsinh Parmar)	31-May-23	31-May-25	4.96
17	Phase-2	SHREE RAM ENGINEERING AND CONTRACTOR (Prop. Mukesh Patil)	31-May-23	31-May-25	22.56
18	Phase-2	SHREE SIDDHIVINAK ENGINEERS & CONTRACTORS	31-May-23	31-May-25	40.54
19	Phase-2	SHRI GANESH CONSTRUCTION (Prop. Shailesh Bhalani)	31-May-23	31-May-25	12.52
20	Phase-2	SHRI SAI ENGINEERS & CONSULTANTS (Prop. Kalpesh Shah)	31-May-23	31-May-25	3.72
21	Phase-2	TARSH CONSTRUCTION COMPANY	31-May-23	31-May-25	10.10
22	Phase-2	YASH CONSTRUCTION CO (Prop. Yash Mittal)	31-May-23	31-May-25	173.64
23	Phase-3	BALAJI ENTERPRISE (Prop. Rajesh Kakadiya)	18-Sep-23	18-Sep-25	6.05
24	Phase-3	CHINTANKUMAR JAGDISHBHAI KEVADIYA (Prop. CHINTANKUMAR JAGDISHBHAI KEVADIYA)	18-Sep-23	18-Sep-25	14.03
25	Phase-3	DILKISHOR ENTERPRISE	18-Sep-23	18-Sep-25	2.71
26	Phase-3	JEY NETWORK	18-Sep-23	18-Sep-25	15.88
27	Phase-3	P.D.CONSTRUCTION	18-Sep-23	18-Sep-25	14.20
28	Phase-3	PATIL ENGINEERS AND CONTRACTORS (Prop. MANOJ ASHARAM PATIL)	18-Sep-23	18-Sep-25	2.81
29	Phase-3	PRANSHI CONSTRUCTION (Prop. Mayank Shah)	18-Sep-23	18-Sep-25	2.60
30	Phase-3	RREICON (Prop. RENUKA DEVI)	18-Sep-23	18-Sep-25	5.87
31	Phase-3	SHREE MARUTI INFRA TECH INDIA PRIVATE LIMITED	18-Sep-23	18-Sep-25	22.74
32	Phase-3	VARNI INFRASTRUCTURE (Prop. RAVIKUMAR NAGJIBHAI CHANDAPARA)	18-Sep-23	18-Sep-25	9.81
33	Phase-4	A P INFRA PROJECTS (Prop. ANUPAM PANDEY)	23-Feb-24	23-Feb-26	3.04
34	Phase-4	ASTHA ENTERPRISE (Prop. KALPESH RADADIYA)	23-Feb-24	23-Feb-26	23.06
35	Phase-4	ATMIYA INFRASTRUCTURE (Prop. RAJNIKANT VALLABHBHAI SAKHIYA)	23-Feb-24	23-Feb-26	23.18
36	Phase-4	BHAVSINHJI T. ZALA	23-Feb-24	23-Feb-26	6.16
37	Phase-4	CHANAKYA CONSTRUCTION	23-Feb-24	23-Feb-26	7.11
38	Phase-4	KYARA ENGINEERING AND SERVICES	23-Feb-24	23-Feb-26	0.91
39	Phase-4	P AND R ENGINEERING	23-Feb-24	23-Feb-26	2.74
40	Phase-4	SHANIVI CONSTRUCTION PVT LTD	23-Feb-24	23-Feb-26	20.24
41	Phase-4	SHREE ENGINEERING (Prop. KOMAL JASMIN USDAD)	23-Feb-24	23-Feb-26	1.33
42	Phase-4	SHREE GANESH CONSTRUCTION	23-Feb-24	23-Feb-26	13.80

**LIST OF EMPANELLED CONTRACTORS
FOR
'PE-PNG PROJECT WORKS ACROSS GGL'
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002**



Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
43	Phase-4	UPADHYAY CONSTRUCTION PVT LTD	23-Feb-24	23-Feb-26	31.80
44	Phase-4	WELLTECH ENTERPRISE	23-Feb-24	23-Feb-26	6.66
45	Phase-5	AKHILESH CONSTRUCTION (Prop. AKHILESH SINGH)	07-Jun-24	07-Jun-26	10.14
46	Phase-5	AVENUE INFRA TECH (Prop. HARSHAL JIGNISH CHOKHAWALA)	07-Jun-24	07-Jun-26	1.61
47	Phase-5	MANISH ENGINEERING (Prop. MANISH KIKABHAI PATEL)	07-Jun-24	07-Jun-26	2.07
48	Phase-5	MISHRI ENTERPRISE	07-Jun-24	07-Jun-26	5.57
49	Phase-5	RUCHI GAS & INFRA TECH PVT LTD	07-Jun-24	07-Jun-26	36.59
50	Phase-5	SAI CONSTRUCTION	07-Jun-24	07-Jun-26	11.05